REPUBLIC OF KENYA

MINISTRY OF EDUCATISGQNIENCE AND TECHNOLDOG?

WOTE TECHNICAL TRAINING INSTITUTE
BILLS OF QUANTITIES
FOR
THEPROPOSHERAIN ENTRANCE GATEJARMMOUSEANDPERIMETERALLFENCE
(PHASE 1)
AT
WOTE TECHNICAL TRAINING INSTITUTE

ALL TENDERERS ARE ADVISED TO READ CAREFULLY THIS TENDER DOCUMENT IN
BEFORE MAKING ANY BID

PREPARED
COUNTY WORKS OFFICER

P.0.BOX 87 - 90300
MAKUENCOUNTY

MAY, 2016

ITSE

PAGE/1



REPUBLIC OF KENYA

MINISTRY OF EDUCATION, SCIENCE AND TECHNOLOGY.

PROPOSED MAIN ENTRANCE GATE, GUARD HOUSES AND PERIMETER WALL FENCE
(PHASE 1)
AT

WOTE TECHNICAL TRAINING INSTITUTE

Consisting:
A Contents PageX X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X XX XXX DDt
B Signature and Special Notes pageX X X X X X X X X X X X X X X X X X X X X X X X ddt | IS«
C Standard Tender Documents for Procurement of Works:
1 Introduction \
9 Invitation for tenders
9 Instructions to tenderers
1 Conditions of Contract > Page 4 - 61
1 Appendix to Conditions of Contract
9 Drawings
M Standard Forms _/
D General Preliminariegs X X X X X X X X X X X X X X X X X X X X XGPHX X X PDPDt K m
E Particular PreliminariegsX X X X X X X X X X X X X X X X X X X X XPR/B X X Xt t K M
F Specifications and Pricing NotesX X X X X X X X X X X X X X X X-¥6X X X { t K
G Measured Works...PG 1-3
f DdzFr NR K2dzad 8 | XXXXXXXXXXXXXXXXXAKXXXXXDPDPX XXX XX
f DdzFr NR K2dzad 8 | XXXXXXXXXXXXXXXDOXAXXXXXXXXXDPXXX
M Perimeterwall X X X X X X X X X X X X X X X X X X X X X X XBEXXXXXX9?2
f DNIF YR adzYYIF NEXXXXXXXXXXXXXXXXXXXXXXXXXXXXXD{
] 9@ fdzZ GAZ2Y ONRGSNAFXXXXXXXXXXEXXXXXXXXXXXXXXX)
K Drawings, Flan & 3D

PAGE/2



REPUBLIC OFKENYA

MINISTRY OF EDUCATION, SCIENCE AND TECHNOLOGY

PROPOSED MAIN ENTRANCE GATE, GUARD HOUSES AND PERIMETER WALL FENCE
(PHASE 1)

AT
WOTE TECHNICAL TRAINING INSTITUTE BILLS OF QUANTITIES

{ dzLILIX A SR | & LI NI XXRXKKIXXXRXENXEE b2 d XX

Issued by: -

CountyWorks Officer

Ministry of Lands, Housing and Urban Development
Directorate ofPublic Works

P.O. Box87 ¢ 90300

MAKUENI

The contract for the above-mentioned works entered A y (i 2 (1 KA & X X X 6 by theundersigneXX réfe¢stod @ |

this Bills of Quantities and the Ministry of Roads and Public Works General Specification dated March, 1976

(together with any amendments issued thereto) shall be read and construed as part of the said document.
XXXXXXXXXXXXXBBRXXXXXXXXXX

CONTRACTOR THE PRINCIPAL

5FGSY XXXXXXXXXXX Date:X X XXXXXXXXXXd

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and should he find any

missing or in duplicate or figures indistinct he must inform the County Works Officer, Makueni at once and have the

same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever, he

must inform the County Works Officer, Makueni, in order that the correct meaning may be decided before the date

for submission of tenders.

b2 tAFoAfAGE gAff 0S FRYAGGSR y2NI OftFAY tft26SR A
Specifications which should have been rectified in the manner described above.
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INTRODUCTION

This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Buildings and associated Civil
Engineering Works).

The following guidelines should be observed when using the document:-

(@ Specific details should be furnished in the Invitation to tender and in the special
conditions of contract (where applicable). The tender document issued to tenderers
should not have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should remain
unchanged. Any necessary amendments to these parts should be made through Appendix
to instructions to tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the data and information
in the tender documents to enable prospective tenderers to decide whether or not to
participate in the tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance with the regulations or
a letter of invitation addressed to tenderers who have been prequalified following a
request for prequalification.

The cover of the document shall be modified to include:-

[. Tender number.
II. Tender name.
[ll.  Name of procuring entity.
IV. Delete name and address of PPOA.
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SECTION |
INVITATION FOR TENDERS

TENDER NO: MOEST/WTTI/MKN/052016- 2017.
PROPOSED MAIN ENTRANCE GAJARDHOUSEAND PERIMETER WAENCEPHASE)IATWOTE TECHNIC
TRAINING INSTITUTE

The Ministry of Education Science and Technolaogyites sealed tenders for the construction of PROPOSED MAIN

ENTRANCE GATE, GUARD HOAISE PERIMETER WAENCEPHASE IATWOTE TECHNICAL

TRAINING INSTITUTE

11 Interested eligible candidates may obtain further information and inspect tender documents at
the Institute during normal working hous.

1.2 A complete set of tender documents may be obtained by interested candidates upon payment
of non-refundable fees of Kshs 1000.00 ina BankersCheque payable toPrincipal, Wote
Technical Training Institute

1.3 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain
valid for 120 daysfrom the closing date of tender.

14 Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender
name and reference number and deposited in the Tender Box at the school or to be addressed
to Principal, Wote Technical Training Institute, so as to be received on or before Friday 17"
June 2016at 1030 am

15 Tenders will be opened immediately thereafter in the presence of the candidates or their
representatives who choose to attend at the school.

1.6 Bidders are required to serialize the number of pages of their tender documents before
submission.

For the Principal/Secretary, BOGVote Technical Traininénstitute.
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SECTION I

INSTRUCTIONS TO TENDERERS
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INSTRUCTIONS TO TENDERERS.

11

1.2

1.3

14

15

General/Eligibility/Qualifications/Joint venture/Cost of ~ tendering

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected t 0 complete the
Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has not been
associated in the past, directly or indirectly, with the Consultant or any other entity that has
prepared the design, specifications, and other documents for the project or being proposed as
Project Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the Works, and any of its affiliates,
shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as
necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only tenders
from pre-qualified tenderers will be considered for award of Contract. These qualified
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally submitted
pre-qualification information remains essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall include the
following information and documents with their tenders , unless otherwise stated:

(@ copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory
of the tender to commit the tenderer:

(b) total monetary value of construction work performed for each of the last five years:
(c) experience in works of a similar nature and size for each of the last five years, and

details of work under way or contractually committed; and names and addresses of
clients who may be contacted for further information on these contracts;
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(d) major items of construction equipment proposed to carry out the Contract and an
undertaking that they will be available for the Contract.

(e) qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for the
Contract.

()] reports on the financial standing of the tenderer, such as profit and loss statements and
FdzZRAG2NR& NBLR2NLIA F2NJ GKS LI ad FAOS &S

(0)] evidence of adequacy of working capital for this Contract (access to line(s) of credit and
availability of other financial resources);

) dzik2a2NAGe (2 a2881 NBTSNByOSa TNRY G(KS

() information regarding any litigation, current or during the last five years, in which the
tenderer is involved, the parties concerned and disputed amount; and

) proposals for subcontracting components of the Works amounting to more than 10
percent of the Contract Price.

16 Tenders submitted by a joint venture of two or more firms as partners shall comply with the
following requirements, unless otherwise stated:

(@)  the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

(b)  the tender shall be signed so as to be legally binding on all
partners;

(c)  all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

(d)  one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and on behalf of all partners
of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria;

(@) annual volume of construction work of at least 2.5 times the estimated annual cash flow for
the Contract;
(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited should be at least 70
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1.8

1.9

1.10

111

1.12

1.13

1.14

percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed
as required for the Works;

() aContractmanl 3SNJ gAGK G €SFrad FTAOS &@SEFENBRQ S
and volume, including no less than three years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual commitments and exclusive of
any advance payments which may be made under the Contract, of no less than 4 months of
the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to determine the
G§SYRSNBENDa O2YLX ALy Byfhg cateériai i claisk1S (a)vandye) Nowever, |j d
for a joint venture to qualify, each of its partners must meet at least 25 percent of minimum
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge at least 40
percent of those minimum criteria. Failure to comply with this requirement will result in
NE2SOliA2y 2F GKS 22Ayild @SyidaNBEQa G§SYyRSNI®
GF1Sy Aya2 F002dzyi Ay RSUSNNYAYAYy3 @rigSnlessSy
otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint venture.
A tenderer who submits or participates in more than one tender (other than as a subcontractor
or in cases of alternatives that have been permitted or requested) will cause all the proposals

gAOK GKS GSYRSNBNRA& LI NLAOALI GAZ2Y (G2 0SS R

The tenderer shall bear all costs associated with the preparation and submission of his tender,
and the Employer will in no case be responsible or liable for those costs.

¢tKS GSYRSNBNE |G GKS GSYRSNBNRA 26y NBaLR
the Site of the Works and its surroundings, and obtain all information that may be necessary for

preparing the tender and entering into a contract for construction of the Works. The costs of
GAAAGAYT GKS {AGS akKlff o0S Fd GKS GSYRSNEB

¢KS LINRPOd2NAYy3I SyidAirideQa SyLifz2eSSasz O2YYAD
(spouse and children) are not eligible to participate in the tender.

The price to be changed for the tender document shall not exceed Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.

Tender Documents

2.1

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

a) These Instructions to Tenderers

b) Form of Tender and Qualification Information
C) Conditions of Contract

d) Appendix to Conditions of Contract

pacE/1 1



(e) Specifications

)] Drawings

(9) Bills of Quantities
(h) Forms of Securities

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender
documents. Failure to furnish all information required by the tender documents, or submission
of a tender not substantially responsive to the tendering documents in every respect will be at
GKS GSYRSNBNRA NARA&A]l] YR YI& NBadZ i Ay NB2

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation

2.4

on to tender. The Employer will only respond to requests for clarification received earlier than seven days prior
to the deadline for submission of tenders. Copies2 ¥ G KS 9YLX 2@ SNDa NBaLRyas
issued with tendering documents, including a description of the inquiry, but without identifying its source.

2.5 Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all tenderers.
Prospective tenderers shall acknowledge receipt of each addendum in writing to the Employer.

2.6 To give prospective tenderers reasonable time in which to take an addendum into account in
preparing their tenders, the Employer shall extend, as necessary, the deadline for submission of
tenders, in accordance with Clause 4.2 here below.

3. Preparation of Tenders
3.1 All documents relating to the tender and any correspondence shall be in English language.
3.2 The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to
Conditions of Contract and Specifications;

(b) Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;

(e) Alternative offers where invited; and

)] Any other materials required to be completed and submitted by the tenderers.
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

311

3.12

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.
All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause relevant to the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission. However

in exceptional circumstances, the Employer may request that the tenderers extend the period

2F GLEARAGE F2NJ I ALISOAFASR FRRAGAZ2YLF T LIS
made in writing. A tenderer may refuse the request without forfeiting the Tender Security. A
tenderer agreeing to the request will not be required or permitted to otherwise modify the
tender, but will be required to extend the validity of Tender Security for the period of the
extension, and in compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount not exceeding 2
percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender Security
included in Section G - Standard forms or any other form acceptable to the Employer . Tender
Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The Tender
{ SOdzNR (e 2F | 22Ayd @Syddz2NBE Ydzald RSTFAYS |
GKS F2tft26Ay3 YIYyYySNY I 22AYy0 @Sy ilidaNBE O2

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of
the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer has signed
the Contract Agreement and furnished the required Performance Security.
The Tender Security may be forfeited

(@ if the tenderer withdraws the tender after tender opening during the period of tender
validity;
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(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause

5.7,

(c) in the case of a successful tenderer, if the tenderer fails within the specified time limit
to
0) sign the Agreement, or

(i) furnish the required Performance Security.

3.13  Tenderers shall submit offers that comply with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and Specifications.
Alternatives will not be considered, unless specifically allowed in the invitation to tender. If so
allowed, tenderers wishing to offer technical alternatives to the requirements of the tendering
documents must also submit a tender that complies with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and Specifications.
In addition to submitting the basic tender, the tenderer shall provide all information necessary
for a complete evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods and other relevant details.
Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical requirements shall be
considered.

3.14  The tenderer shall prepare one original of the documents comprising the tender documents as
described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing
the Form of Tender,

FYR Of SIN¥& YIFIN]J]SR ahwLDLb! [ ¢ I
0KS ydzYoSNJ aLISOAFASR Ay GKS Ay@AaalaAazy Gz
of discrepancy between them, the original shall prevail.

3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign on behalf of the tenderer, pursuant to
Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where alterations or
additions have been made shall be initialed by the person or persons signing the tender.

3.16  Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than 7 days prior to the deadline for submission of tenders.

3.17  The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of
receiving the request to enable the tenderer to make timely submission of its tender.

3.18  The tender security shall be in the amount of 0.5 ¢ 2 per cent of the tender price.

Submission of Tenders

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and one

2dz0 SNJ Sy @St 213535 Rdz & YORBGINALT | FBREEBA 3 S NLISIN
The inner and outer envelopes shall:

paGE/14



10
(@ be addressed to the Employer at the address provided in the invitation to tender;

(b) bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) provide a warning not to open before the specified time and date for tender opening.

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5
in which case all rights and obligations of the Employer and the tenderers previously subject to
the original deadline will then be subject to the new deadline.

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer
un-opened.

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the deadline
LINEAONROSR Ay Ofl dzAS noH® 9 OK Sy RSNBNI
sealed, marked,
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
I RRAGA2Y | MADEFICKTHON] SBRTADRAWALS> | & | LILINB LINALF G S
modified after the deadline for submission of tenders.

4.5 Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity specified in the invitation to tender
or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security
pursuant to Clause 3.11.

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the original
tender submission.

Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modifications made pursuant to Clause
neén Ay (GKS LINBASYyOS 2F (KS GSYRSNBNBQ NE
GKS LJXIFOS aLISOATASR Ay GKS A WANODRAWA 2 i Kii 2
2LISYSR YR NBFR 2dzi FA NhrésaptativeS whR Sc\dBedddt Quring y F
the opening shall sign a register evidencing their attendance.

52 ¢KS GSYRSNBENBRQ ylIYSas GKS GSYyRSNJ LINAROSa:
tender (if alternatives have been requested or permitted), any discounts, tender modifications
and withdrawals, the presence or absence of Tender Security, and such other details as may be
considered appropriate, will be announced by the Employer at the opening. Minutes of the
tender opening, including the information disclosed to those present will be prepared by the
Employer.

53 Information relating to the examination, clarification, evaluation, and comparison of tenders
and recommendations for the award of Contract shall not be disclosed to tenderers or any
other persons not officially concerned with such process until the award to the successful
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5.4

5.5

5.6

5.7

GSYRSNBNI KIFda 088y Fyy2dyOSRe 'ye STTF2N
processing of tenders or award decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each tender
(a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities; and (d)
is substantially responsive to the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms, conditions and specifications of the
tendering documents, without material deviation or reservation. A material deviation or
reservation is one (a) which

affects in any substantial way the scope, quality, or performance of the works; (b) which limits
inanysdzo aGF yadAl t gl &> AyO2yaraidSyid eAGK GKS
G§SYRSNENRa 206f AL GA2ya dzy RSNI GKS /2y NI O
competitive position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic errors.
Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and the amount in words,
the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevalil,
unless in the opinion of the Employer, there is an obvious typographical error, in which
case the adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of Quantities,
the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference between
the tender amount and the corrected tender sum as a percentage of the corrected

A 2 s oA ~

.dzZAf RSNRA 22N)] 6APSd / 2NNBOGSR G4SYRSNJ

(e) The Error Correction Factor shaft £ 6S F LILJX ASR G2 |t . d
addition as the case may be) for the purposes of valuations for Interim Certificates and
valuation of variations.

)] the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon the tenderer. If the
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5.8

5.9

5.10

5.11

5.12

tenderer does not accept the corrected amount, the tender may be rejected and the
Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

(@ making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of
Quantities, but including Day works where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations, deviations, or
alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the
requirements of the tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital
shall be allowed a 10% preferential bias provided that they do not sub-contract work valued at
more than 50% of the Contract Price excluding Provisional Sums to an

non-indigenous sub-contractor.

Award of Contract

6.1

6.2

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been determined
to be (a) eligible in accordance with the provision of Clauses 1.2, and (b)
gualified in accordance with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject all tenders, at any
time prior to the award of Contract, without thereby incurring any liability to the affected
tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of the
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grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to expiration
of the tender validity period in writing or by cable, telex or facsimile. This notification
OKSNBAYIFFUSNI YR Ay [ttt /2yiNI O R20dzySyi
OKSNBAYIFGSNI FYR Ay Iff [/ 2yiNFrOld R2O0dzYSyi
pay the Contractor in consideration of the execution, completion, and maintenance of the
Works by the Contractor as prescribed by the Contract. At the same time the other tenderers
shall be informed that their tenders have not been successful
The contract shall be formed on the parties signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the successful
tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and return
it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to
the Employer a Performance Security in the amount stipulated in the Appendix to Conditions of
Contract and in the form stipulated in the Tender documents. The Performance Security shall
be in the amount and specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Tender Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer will
promptly notify the other tenderers that their tenders have been unsuccessful.

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity period
from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

6.11  Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

6.12  Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

6.13  Price variation request shall be processed by the procuring entity within 30 days of receiving
the request.

6.14 The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

6.16 A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.
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7. Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he has
not and will not be involved in corrupt and fraudulent practices
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CONDITIONS OF CONTRACT

1.

Definitions

11

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

G. Aff 27F meadglthg priced AnS okmpleted Bill of Quantities forming part of the
tender.

G/ 2YLISy al ( arethose defirdd/fniCBuse 24 hereunder.

G ¢ KS / 2 YL} &dards the/datédf dbripketion of the Works as certified by the Project
Manager, in accordance with Clause 31.

G ¢ KS / 2méand\the Gyieément entered into between the Employer and the Contractor
as recorded in the Agreement Form and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference therein to execute, complete,
and maintain the Works,

G ¢ KS / 2 yaeIo@hé isdh or corporate body whose tender to carry out the Works
has been accepted by the Employer.

G¢KS / 2y G N itie2onmPeied ten8eyirg diment submitted by the Contractor to
the Employer.

G ¢ KS / 2y {iNtheQrice statddhindl® £etter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

G 5 | arécélendar days; & a 2 y (aré éléndar months.
a! 5 SiFafyait &f the Works not completed in accordance with the Contract.

G¢KS 5SFSOGA [ kthéckrfififate &sued & RdjectMan@ger iugré correction
of defects by the Contractor.

G¢KS 5STSO0a isfthe pedod riaried id thetCEhtvdkt Paagand calculated from the
Completion Date.

a 5 NI ¢ Mgludedcdlculations and other information provided or approved by the Project
Manager for the execution of the Contract.

a 51 @& ¢ arblVarkénputs subject to payment on a time basis for labour and the associated
materials and plant.

G 9 Y LI 208HedNE NP O dzNA ysTefiteg/id #hel Ruldlic Procurement Regulations (i.e.
Central or Local Government administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.
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GOl dzA LAYS yiiKS / 2y iNF Oi2NRa YIFOKAYSNE yR @
execution of the Works.

G¢KS LydSyYRSR Istherdafie & iviicR iyis irkdndedStigat the Contractor shall
complete the Works. The Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

G al G S nd&all dugplées, including consumables, used by the Contractor for incorporation in
the Works.

Gt f lisyany integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

Gt N2 2SO is thd pgrdorth&eéd in the Appendix to Conditions of Contract (or any other
competent person appointed by the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the execution of the
Works and administering the Contract and shall be an ¢ ! NOKA GSOGé¢ 2NJ |
NEIAZGSNBR dzy RSNJ §KS | NOKAGSOGA FyR vdzh yi
under Engineers Registration Act Cap 530.

& { Aisiti érea defined as such in the Appendix to Condition of Contract.

GBS Ly@SaiA3laié kidsg repor LidatNdiag e included in the tendering
documents which are factual and interpretative about the surface and subsurface conditions at
the Site.

G { LIS OA F méns iihk 8pgcHications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

a { G I NJis ths IatéstRidte when the Contractor shall commence execution of the Works. It
does not necessarily coincide with the Site possession date(s).

a!  { ddlO@ g NeEson or corporate body who has a Contract with the Contractor to
carry out a part of the Work in the Contract, which includes Work on the Site.

G ¢ SYLI2 NI Naie wabke désigried;, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

G !+ N®ahiosku2tigrégiven by the Project Manager which varies the Works.

G ¢ KS 2apeNvhafithe Contract requires the Contractor to construct, install, and turnover to the
Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1 Ininterpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings
have no significance. Words h ave their normal meaning in English
Language unless specifically defined. The Project Manager will provide
instructions clarifying queries about these Conditions of Contract.
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in the
Conditions of Contract to the Works, the Completion Date and the Intended Completion Date
apply to any section of the Works (other than references to the Intended Completion Date for
the whole of the Works).

2.3 The following documents shall constitute the Contract documents and shall be interpreted in
the following order of priority;

1)
(2)

Agreement,

Letter of Acceptance,

/| 2y i NI OGi2NR& ¢SYRSNE
Appendix to Conditions of Contract,

Conditions of Contract,

Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of Contract as forming part
of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer] with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either
to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with

these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.
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4 t N22SOG alylr3aSNDRa 580rAaiz2ya

4.1  Except where otherwise specifically stated, the P roject Manager will
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities
to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not ass ign the Contract without the approval of the
Empl oyer in writing. Subcontracting
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix to
Conditions of Contract and also with the Employer, as per the directions
of the Project Manager. The Contractor shall also provide facilities and
services for them. The Employer may modify the said List of Other
Contract ors etc., and shall notify the Contractor of any such
modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are substantially equal
to or better than those of the personnel listed in the Qualification
Information. | f the Project Manager asks the Contractor to remove a
person who is a member of the Contrac
the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connectio n with the Work in the
Contract
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10 Works

10.1 The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings. The Works may commence on the
Start Date and shall be carried out in accordance with the Program
submitted by th e Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

11 Safety and Temporary Works

12.

13.

11.1  The Contractor shall be responsible for the design of temporary works. However before
erecting the same, he shall submit his designs including specifications and drawings to the
Project Manager and to any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

112 ¢KS t N22SO0 20y HRXKNXDE IYIBUWINIF £ G SN GKS /2yl
Temporary works and all drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by the Project Manager
before they can be used.

11.3  The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

12.1  Anything of historical or other interest or of significant value unexpectedly discovered on Site
shall be the property of the Employer. The Contractor shall notify the Project Manager of such
RAAZO2OSNASE yR OFNNE 2dzi GKS t NR22SOU aly

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to th e Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all
the activities in the Works. An update of the program shall be a
program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program at
intervals no longer than the period stated in the Appendix to Conditions of Contract. If the
Contractor does not submit an updated program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue
LINEPANF Y KIFI&a 0SSy &dzoVYAGUGSRO® ¢tKS t N22SOi
GKS /2yiNXOli2NRa 20fA3dliA2yao ¢tKS [/ 2y i{N
Project Manager again at any time. A revised program shall show the effect of Variations and
Compensation Events.
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14. Possession of Site

14.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the Appendix to Conditions of Contract , the Employer
will be deemed to have delayed the start of the relevant activities, and this will be a
Compensation Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorize d by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

17.  Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date  within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay
or has fai led to cooperate in dealing with a delay, the delay caused by
such failure shall not be considered in assessing the new (extended)
Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

PAGE/25



18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by
the Project Manager and the Contractor. Its business shall be to review
the plans for the remaining Work and to deal with matters raised in
accordance with the early  warning procedure. The Project Manager shall
record the minutes of management meetings and provide copies of the
same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by
the Proje ct Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

19. Early Warning

19.1

19.2

20. Defects

20.1

20.2

20.3

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumst ance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals
on how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the Work and in carrying out any resulting instructions of the Project Manager.

The Project Manager shalll i nspect the
Contractor of any defects tha t are found. Such inspection shall not
affect t he Contractords responsi bil i
instruct the Contractor to search for a defect and to uncover and test

any Work that the Project Manager considers may have a defect. Should

the def ect be found, the cost of uncovering and making good shall be

borne by the Contractor, However, if there is no defect found, the cost of

uncovering and making good shall be treated as a variation and added to

the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended for as long as
defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect within the

f Syaidk 2F GAYS &ALISOATASR o6& (KS tNRr2SOG a
defect within the time specified inthet N2 2S O0G al yIF 3SNDRa y2iGA0¢
assess the cost of having the defect corrected by other parties and such cost shall be treated as

a variation and be deducted from the Contract Price.
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21. Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

21.2  If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the
particular item by more than 25 percent and provided the change exceeds 1 percent of the
Initial Contract price, the Project Manager shall adjust the rate to allow for the change.

21.3  If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1 All variations shall be included in updated programs produced by the
Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation, which
shall be given within seven days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

22.3  If the work in the variation corresponds with an item description in the Bills of Quantities and if
in the opinion of the Project Manager, the quantity of work is not above the limit stated in
Clause 21.2 or the timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate the value of the variation. If
the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not correspond with items in the Bills of
Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant
items of Work.

224 LT GKS 1/ 2y NI DréaBoNabDe thejPaggctiMariager2mdy ordet the variation and
YIS | OKFy3dS G2 GKS /2yiNF Ol LINRAROSI KA
B

F2NBOFaAd 2F (GKS SFFSOdha 2F (GKS GFNARFGAz2Y

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a quotation
being given and considered without delaying the Work, no quotation shall be given and the
variation shall be treated as a Compensation Event.

22.6  The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.
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22.7 When the Program is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done and
materials on Site and the amounts which the Contractor considers
himself to be entitled to. The Project Manager shall check the mon thly
application and certify the amount to be paid to the Contractor within 14
days. The value of Work executed and payable shall be determined by
the Project Manager.

23.2  The value of Work executed shall comprise the value of the quantities of the items in the Bills of
Quantities completed, materials delivered on Site, variations and compensation events. Such
materials shall become the property of the Employer once the Employer has paid the
Contractor for their value . Thereafter, they shall not be removed from Site without the Project
al yI 3SNDa AyaidNdzOiAzya SEOSLII F2NJ dAaS dzLie

23.3  Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor
the amounts certified by the Project Manager within 30 days of the date of issue of each
certificate. If the Employer makes a late payment, the Contractor shall be paid simple interest
on the late payment in the next payment. Interest shall be calculated on the basis of number of
days delayed at arate three percentagep2 Ay ia | 0602@0S GKS / Sy (NI f
for base lending prevailing as of the first day the payment becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

23.6  The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall be
made in Kenya Shillings and foreign currency in the proportion indicated in the tender, or
agreed prior to the execution of the Contract Agreement and indicated therein. The rate of
exchange for the calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the Contractor indicated
foreign currencies for payment other than the currencies of the countries of origin of related
goods and services the Employer reserves the right to pay the equivalent at the time of
payment in the currencies of the countries of such goods and services. The Employer and the
Project Manager shall be notified promptly by the Contractor of an changes in the expected
foreign currency requirements of the Contractor during the execution of the Works as indicated
in the Schedule of Foreign Currency Requirements and the foreign and local currency portions
of the balance of the Contract Price shall then be amended by agreement between Employer
and the Contractor in order to reflect appropriately such changes.
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23.7  Inthe event that an advance payment is granted, the following shall apply:-

a)

On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to retention money.

No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly

liable guarantee satisfactory to the Employer in the amount of the advance payment.
The guarantee shall be in the same currency as the advance.

Reimbursement of the lump sum advance shall be made by deductions from the
Interim payments and where applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall have been completed by
the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the formula:

R =

Where:

A Xl Xll

80¢20

R = the amount to be reimbursed

A = the amount of the advance which has been granted

Xt o= the amount of proposed cumulative payments as a percentage of the
original amount of the Contract. This figure will exceed 20% but not
exceed 80%.

Xt = the amount of the previous cumulative payments as a percentage of

the original amount of the Contract. This figure will be below 80%but
not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee may be
reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

@)

The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Appendix to Conditions of Contract.
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24.2

24.3

24.4

24.5

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the
Work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon the Work, which is then found to have no defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

()] Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
tenderers (including the Site investigation reports), from information available publicly
and from a visual inspection of the Site.

(0)] The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or other reasons.

() Other contractors, public authorities, utilities, or the Employer does not work within
the dates and other constraints stated in the Contract, and they cause delay or extra
cost to the Contractor.

(i) ¢tKS STFSOGha 2y (GKS /2yiNMeE OG2NI 2F lye 2
) The Project Manager unreasonably delays issuing a Certificate of Completion.

(k) Other compensation events described in the Contract or determined by the Project
Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the

/ 2y iGN OG2NRa& F2NBOFad 0O02aid KFa o0SSy LINRO
Project M Yy 3SNE FyR GKS /2y iGN OG t NAROS akl ff
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on
GKS t Ne2SOG alyl3ISNna 26y FT2NBOlFaido ¢ KS
Project Manager will assume that the Contractor will react competently and promptly to the
event.

CKS /2yGNI OG2NI aKFEf y20 0S5 SydaradtsSR (2
interests are adversely affected by the Contractor not having given early warning or not having
co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix
to Conditions of Contract.
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24.6

The Contractor shall give written notice to the Project Manager of his intention to make a claim
within thirty days after the event giving rise to the claim has first arisen. The claim shall be
submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the
Contractor shall submit an interim claim within the said thirty days and a final claim within
thirty days of the end of the event giving rise to the claim.

25. Price Adjustment

25.1

25.2

25.3

25.4

The Project Manager shall adjust the Contract Price if taxes, duties and
other levies are changed between the  date 30 days before the submission
of tenders for the Contract and the date of Completion. The adjustment
shall be the change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of tender
submission in calculating the cost to the Contractor of materials to be specifically imported (by
express provisions in the Contract Bills of Quantities or Specifications) for permanent
incorporation in the Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess the net difference in the
cost of such materials. Any amount from time to time so assessed shall be added to or
deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to
adjustment in the events specified thereunder;

() The prices contained in the Contract Bills of Quantities shall be deemed to be based
upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of Kenya (J.B.C.)
and set out in the schedule of basic rates issued 30 days before the date for submission
of tenders.A copy of the schedule used by the Contractor in his pricing shall be attached
in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other emoluments and
expenses are increased or decreased, then the Contract Price shall be increased or
decreased by the amount assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for submission of tenders
and the rate published by the J.B.C. and applied to the quantum of labour incorporated
within the amount of Work remaining to be executed at the date of publication of such
increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except during such
other period as may be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the
basic prices of materials to be permanently incorporated in the Works as determined by the
J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission of
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tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then
the Contract Price shall be increased or decreased by the amount to be assessed by the Project
Manager based upon the difference between the price set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate published by the J.B.C.
and applied to the quantum of the relevant materials which have not been taken into account
in arriving at the amount of any interim certificate under clause 23 of these Conditions issued
before the date of publication of such increase or decrease.

25.6  No adjustment shall be made in respect of changes in basic prices of materials which occur after
the date for Completion except during such other period as may be granted as an extension of
time under clause 17.0 of these Conditions.

25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials
included in the schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Cond itions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period has
passed and the Project Ma nager has certified that all defects notified to
the Contractor before the end of this period have been corrected.

27. Liquidated Damages

27.1  The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix
to Conditions of Contract for each day that the actual Completion Date is later than the
Intended Completion Date. The Employer may deduct liquidated damages from payments due
(2 GKS /2yGNIOG2NID tFaYSyGd 27F fAldaARIGSR

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rate
specified in Clause 23.30

28. Securities

28.1  The Performance Security shall be provided to the Employer no later than the date specified in
the Letter of Acceptance and shall be issued in an amount and form and by a reputable bank
acceptable to the Employer, and denominated in Kenya Shillings. The Performance Security
shall be valid until a date 30 days beyond the date of issue of the Certificate of Completion.
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29. day waks

29.1 |If applicable, the day works rates in the Contracto
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work to
be paid for in that way.

29.2 All work to be pa id for as day works shall be recorded by the Contractor
on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

29.3 The Contractor shall be paid for day works subject to obtaining signed
day works forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been

i ssued, the following are the Employer
(@)  The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are
due to;

0] use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of the
Works, or

(i) negligence, breach of statutory duty or interfe rence with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Employer or in
Emp | oy designs or due to war or radioactive contamination
directly affecting the place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employerdés risk excep

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
I tself the Employerds risk
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31.

32.

30.3

30.4

30.5

30.6

31.1

32.1

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been

issued, the risks of personal injury, death and loss of or damage to

property (including, without limitation, the Works, Plant, Materials, and

Equipment) whi ch are not Empl oyerds ri sk

The Contractor shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of the Defects

Liability Period, in the amounts stated in the Appendi x to Conditions of

Contract for the following events;

€) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, a nd

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager f
before the Start Date. All such insurance shall provide for compensation
required to recti fy the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the C ontractor or, if no payment is due, the payment of
the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance polici  es.

Completion and taking over

Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and the
Works within seven [7] days of the Project
of Completion.

Final Account

The Contractor shall issue the Project Manager with a detailed account
of the total amount that the Contractor considers payable to him by the
Employer under the C ontract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 30
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days of receiving the Contract ommges. l&cc
it is not, the Project Manager shall issue within 30 days a schedule that

states the scope of the corrections or additions that are necessary. If the

final account is still unsatisfactory after it has been resubmitted, the

Project Manager sha |l decide on the amount payable to the Contractor

and issue a Payment Certificate. The Employer shall pay the Contractor

the amount due in the Final Certificate within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract i f the other
party causes a fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be limited
to, the following;

(@) the Contractor stops work for 30 days when no stoppage of work is
shown on the current prog ram and the stoppage has not been
authorized by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate)
or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by
the Project Manager;

)] the Contractor does not maintain a security, which i S required.

33.2 When either party to the Contract gives notice of a breach of Contract to
the Project Manager for a cause other than those listed under Clause
33.1 above, the Project Manager shall decide whether the breach is
fundamental or not.

33.3 Notwithstand ing the above, the Employer may terminate the Contract for
convenience.
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34.

33.4

34.1

34.2

34.3

34.4

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon

as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials , goods, equipment and temporary
buildings on Site.

Payment Upon Termination

If the Contract is terminated because of a fundamental breach o f
Contract by the Contractor, the Project Manager shall issue a certificate

for the value of the Work done and materials ordered and delivered to

Site up to the date of the issue of the certificate. Additional liquidated

damages shall not apply. |If the t otal amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a

debt payable by the Contractor

I f the Contract is terminated for the
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the Work done,
materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractords perso
Wor ks, and t he Con protecting and seauring thesWwoeks. o f

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required,
within such reasonable time as the Project Manager may in writing
specify, any temporary buildings, plant, machinery, app liances, goods or
materials belonging to or hired by him, and in default the Employer may
(without being responsible for any loss or damage) remove and sell any
such property of the Contractor, holding the proceeds less all costs
incurred to the credit of  the Contractor.

Until after completion of the Works under this clause the Employer shall

not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and

the verification within a reasona  ble time of the accounts therefore the
Project Manager shall certify the amount of expenses properly incurred

by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which
would have been payable on due completion in accordance with this
Contract the difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less than

the said total amount, the difference shall be a debt paya ble by the
Employer to the Contractor.

PAGE/36 |



35. Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the C ontract has been frustrated. The
Contractor shall make the Site safe and stop Work as quickly as possible
after receiving this certificate and shall be paid for all Work carried out
before receiving it.

36.  Corrupt gifts and payments of commission

The Contr actor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do
any act in relation to the o  btaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
Ordisfavour to any person in relation to this or any other contract for the
Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or on

his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of

any agreement for the payment ther  eof have been disclosed in writing to
the Employer.

Any breach of this Condition by the Contractor or by anyone employed

by him or acting on his behalf (whether with or without the knowledge of

the Contractor) shall be an offence under the provisions of t he Public
Procurement Regulations issued under The Exchequer and Audit Act

Cap 412 of the Laws of Kenya.

37.  Settlement Of Disputes

37.1

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, ei ther during the
progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a

request to submit it to arbitration and to concur in the appointment of

an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment of

an Arbitrator, the Arbitrator shall be appointed by the Chairman or V ice
Chairman of any of the following professional institutions;
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) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(i) Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of E  ngineers of Kenya

On the request of the applying party. The institution written to first by
the aggrieved party shall take precedence over all other institutions.

37.2 The arbitration may be on the construction of this Contract or on any
matter or thing of  whatsoever nature arising thereunder or in connection
therewith, including any matter or thing left by this Contract to the
discretion of the Project Manager, or the withholding by the Project
Manager of any certificate to which the Contractor may claim to be
entitled to or the measurement and valuation referred to in clause 23.0
of these conditions, or the rights and liabilities of the parties subsequent
to the termination of Contract.

37.3 Provided that no arbitration proceedings shall be commenced on any
dis pute or difference where notice of a dispute or difference has not been
given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of
such a dispute or difference shall not commence unless an attempt has
in the first instance been made by the parties to settle such dispute or
difference amicably with or without the assistance of third parties. Proof
of such attempt s hall be required.

37.5 Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of are placement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance wi  th these Conditions.

3754 Any dispute or difference arising in respect of war risks
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37.6

37.7

37.8

37.9

or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or alleged
termination of the  Contract, unless the Employer and the Contractor
agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desir able in order to determine the
rights of the parties and assess and award any sums which ought to
have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, r eview and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such
certificate, opinion, decision requirement or notice had been given.

The aw ard of such Arbitrator shall be final and binding upon the parties.

SECTION IV 6 APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYERVYBOTE TECHNICAL TRAINING INSEIT

Name: THE PRINCIPANOTE TECHNICAL TRAINING INSTITUTE

Address: P. O. BO877, MAKUENI

Name of Authorized Representative: Principal

Address:

Telephone: 0728 658 649/ 0731 642 021
E-mail Address: wotettimakueni@gmail.com

Facsimile:

The Project Manager is

Name: COUNTY WORKS OFFICER ¢ MAKUENI COUNTY

Address: P. O. Box 87, Makueni

Telephone:

Facsimile:

The name (and identification number) of the Contract is PROPOSHERIAIN ENTRANCE
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GATE,GUARD HOWHND PERIMETER WAHNCHEPHASE 1)AT WOTE
TECHNICAIRAINING INSTITUTE

The Works consist of PROPOSED MAIN ENTRANCE GAUARMHOUSEAND
PERIMETER WAEENCEPHASE)IATWOTE TECHNICAL TRAINING INSTITUTE

The Start Date shall be AS AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be
16 WEEKS FROM COMMENCEMENT DATE

The following documents also form part of the Contract:
AS LISTED IN CAUSE 2.1 OF THE CONDITIONS OF CONTRACT

The Contractor shall submit a revised program for the Works within 14 days of delivery et Letter of
Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at WOTE TECHNICAL TRAINING INSTaRd islefined in drawings
The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site
Include those for the execution of; N/A

The minimum insurance covers shall be;
f / 2yGNX OG2NRa ' ff wAadal LyadaNJ yOS
The following events shall also be Compensation Events:
1. NONE OTHER THAN AS IS DEFINED IN THE CONDITIONS OF CONTRACT
The period between Program updates is 14 days.
The amount to be withheld for late submission of an updated Program is FULL CERTIFICATE
The proportion of payments retained is 10 percent.
The Price Adjustment Clause SHALL NOapply
The liquidated damages for the whole of the Works is Kshs.10,000.00 PER WEEK

The Performance Security shall be for the following minimum amounts equivalent as a percentage of the
Contract Price 5 percent (%)

The Completion Period for the Works is 16 Weeks
The rate of exchange for calculation of foreign currency payments is SHALL NOT APPLY

The schedule of basic rates used in pricing by the Contractor is as: ISSUED BY THE JOINT BUILDING COUNCIL
(KENYA) THIRTY DAYS BEFORE THE DATE OF SUBMISSION OF TENDERS
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Advance Payment SHALL NQJE granted.

Performance Bond shall be from an APPROVED BANK AND INSURANCE

SECTION VIII 8 STANDARD FORMS

(i)  Form of Invitation for Tenders

(i) Form of Tender

(i) Letter of Acceptance
(iv) Form of Agreement

(V) Form of Tender Security

(vi)  Performance Bank Guarantee

(vii) Bank Guarantee for Advance Payment

(viii) Qualification Information

(ix)  Tender Questionnaire

(xi)  Confidential Business Questionnaire

(x)  Statement of Foreign Currency Requirement
(xi)  Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]
You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non -refundable fee of Kshs

All tenders must be accompanied by numbe r of copies of the same
and a security in the form and amount specified in the tendering documents, and
must be delivered to

[address and location]

at or before (time and date). Tenders will be opened
i mmedi ately thereafter, in the presence of
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorized Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct, install and complete such
Works and remedy any defects therein for the sum of Kshs. [Amount
in figuresKenya
Shillings
[Amount in words]
2. We undertake, if our tender is accepted, to commence the Works as
az22y & Aa NBlLazylofe LRaarotsS FFTGISNI 6KS NBO
complete the whole of the Works comprised in the Contract within the time stated in the Appendix to
Conditions of Contract.
3. We agree to abide by this tender until [Insert date],and it shall remain binding

upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of
[Name of contragto

of [Addres=f contracta]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTA NCE
[letterhead paper of the Employer]

[date]

To:

[name of the Contractor]

[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identificatiovumber, asgiven in the Tender documentglr the Contract Price of
Kshs. [amount in fguresJKenya
Shillings (amount in words)] in accordance with the Instructions to
Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
documents.

P dzGK2NAT SR { ATV GdzNBE  XXXXXXXXXXXXXXXXXXXXXXXXX
blFYS FyYyR ¢AGES 2F {ATYFG2NE  XXXXXXXXXXXXXXXXXXX

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered office is situated
at]

OKSNBAYI FUSNI OFff SR GUKS 9YLX 28SNEUV 2F (KS 2yS 1
of[or whose registered office is situated

at]
OKSNBAYI FGSNI OFffSR daGKS /2yUNIXOG2NED 2F GKS 2{F

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contradd K SNBA Y FGSNJ OFf f SR aiKS 2 2N]

at [Place/locatidheo¥Workdand the Employer has accepted the tender
submitted by the Contractor for the execution and completion of such Works and the remedying of any defects
therein for the Contract Price of Kshs [Amount in figuregKenya

Shillings [Amountin word4.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

() Letter of Acceptance
(i) Form of Tender
(iii) Conditions of Contract Part |
(iv) Conditions of Contract Part Il and Appendix to Conditions of Contract
(V) Specifications
(vi) Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy any defects therein in
conformity in all respects with the provisions of the Contract.
4, The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the

remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
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times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written.

L/TL9beQf{ bladuyuuyuyypuyoyewyybyvyvywyuwyuwwywwywywyuyy

ADDRESS

SIGNATURE

DATE

HO 2Le¢b9{{Q bladvyvyyyyuyuyuvyvuyvyyvvyvyywyuwyyuwyy

ADDRESS

SIGNATURE

DATE

o® /hbew!/ ¢hwQ{ b!adyuyuyyybyyyyuyuyuoywyowyyyyly

ADDRESS

SIGNATURE

DATE

ne 2L¢b9{{Q b!'aduuuyuyyuyywyyuyy

ADDRESS

SIGNATURE

DATE
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FORM OF TENDER SECURITY

21 9w9!l { XXXXXXXXXXXXXXXPPOKSNBAYIFGSNI OFffSR af
XXXXXXXXXX F2NJ GKS 02y aidNHzOGA2Y 2F XXXXXXXXXXXXX
X X X X X X phatne of Contract)

KNOW ! [ [ t9ht[9 o0& (KSasS LINBaSyida GKIG 29 XXX
XXXXXXOKSNBAYI FGSNI OFffSR daGKS . Fy1€0X | NB 02dzyF
Ay GKS &ddzyY 2F YAaKADPXXXXXXXXX F2N 6&as@dEmpldyer tieBanki
binds itself, its successors and assigns by these presents sealed with the Common Seal of the said Bank this
XXXXXP 5F8 2F XXXHAXXXX

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified
in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the period

of tender validity:

(@ fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the
two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employér (Date)
(Address of Employer)

Dear Sir,

219w9!l { WYY YYuUYwUYUUYUYYYYYo KSNBAYF FGSNI OF ¢t f
Contract No. dated toexecute Yy Y Y Y YUY YUY YYUYYYYyY oO6KSNBAYL

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figuresKenya
Shillings (amount of Guarantee in wor§isand we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
Kenya Shillings (amount of Guaranteein wordg as aforesaid without your

needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with
the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to
be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,
Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,
We, [name and Address of Contract@d]K SNBA Y | F3G SN

/ 2y 0N OG2NEO aKIff RSLRAAG ¢ fnanke offEiplpyedalbank)ghamagtee ¢og g
guarantee his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, [bank or financial institutiofy as instructed by the Contractor, agree unconditionally

and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employémon his first demand without whatsoever right of objection
on our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figurgs  Kenya Shillings
[amount of Guarantee in wordls
such amount to be reduced periodically by the amounts recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employégrand the Contractor, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from you that an
advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employémeceives full payment of the same

amount from the Contract.
Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

11 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

12 Total annual volume of construction work performed in the last five years
Year Volume

Currency Vhlue

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five
years. Also list details of work under way or committed, including expected completion date.

Project name Name of client Type pfwork Value of
and contact performed and  Contract
person year of
completion

14 al22NJAdSYa 2F [/ 2yGNI OG2NIDa 91jdzA LIYSY i LINR
information requested below.

[tem of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available to be purchased

(from whom?)

(etc.)
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15 Qualifications and experience of key personnel proposed for administration and execution of
the Contract. Attach biographical data.

Position Name Years of experience | Years of experience in
(general) proposed position

Project Manager

(etc.)

16 CAYlFYyOAlIf NBLRNIa F2NJ GKS flFad FTAGSS &St
reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide
reference if contacted by the Employer.

19 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers.

1.10  Proposed program (work method and schedule) for the whole of the Works.
2 Joint Ventures
2.4 The information listed in 1.1 ¢ 1.10 above shall be provided for each partner of the joint

venture.

2.5 The information required in 1.11 above shall be provided for the joint venture.
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2.6

2.7

Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the
tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legally binding on
all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur liabilities
and receive instructions for and on behalf of any and all partners of the joint venture;
and

c) the execution of the entire Contract, including payment, shall be done exclusively with

the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX

Full address of tenderer to which tender correspondence is to be sent (unless an agent has been
appointed below)

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX

Telephone number (s) of tenderer
XXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX XX

Telex address of tenderer

XXXXXXXXXXXAXXXXXXXXXXXXXXXXX XXX XX

bFrYS 2F GSYRSNBNDa NBLINBaSydalradAaAgsS G2 o60S 02yl
XXXXXXXXXXXXXXXXXXXXXXXXXXX XXX XXX

5S0FAf & 2 sminat&lgend(May)i @ceiwt tender notices. This is essential if the tenderer
does not have his registered address in Kenya (name, address, telephone, telex)

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX

XXXXXXXXXXXXXXXAXXXXXXXXXXXXXXX XXX

Signature of Tenderer
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of

You are advised that it is a serious offence to give false information on this Form.

Part 1 o General

D~
D~
D~
D~

Busi ness Name

Location of

M-
M-
M-
M-
M-
M-
M-

Pl ot No é é

D~
D~
([N
([N

Post al Addr e

([pN

Bu

D

Nature of n

Current Trade Licen

business which

s 7z 7

éeééeée.

of
é

Maximum value
poundééeéé

you

[N
[N

Name of 0 ker

y

D~
M-
M-
M-
M-
M-
M-

Branchééééééé

Part 2 (a) 0 Sole Proprietor

M-
M-
M-
M-
M-

Your name i n f

(0N
(0N
(0N
(0N
(0N
(0N
(0N
(0N

Nationalityééé

*Citizenship details eééeeéeeéeeéee

Part 2 (b) o Partnership
Give details of partners as follows:

Name in full

7 7 7

'_\

N
o D D
o D D
o D D
® D D
® D D
D D M~
® D D
® D D
D D M~
o D D

é

é

é

[N

D

D

D

é

é

é

N o

[N

D

D

D

é

7

é

é

é

é

can

[N

D

D

é

Nationality  Citizenship Details

é

r e mi

D

D

business.

é

Ses;

D

([N

é

é

é

2eet/ Road

Tel

D

D

([pN

([N

handle

[N

D

D

D~

([N

([N

[N

D

D

[N

D

D

D

D

é

D

at

[N

D

D

[N

D

é

D

é

é

([pN

é

D

é

[N

D

éee

([N
([N

D~
D~

([pN
([pN

Expir

any

D~

([N

[N

D

D~

([N

time:

[N

D

[N

D

D

D~
D~

D

([N
([N

é

D

[N

([pN

D~

([N

éee

D
D

[N
[N

D
D

D~
D~

([N
([N

[N

[N

D

[N

D

[N

[ON

D

[N

D

D
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Part 2(c)¢ Registered Company:

t NAGEFGS 2NJ LIzof A OXXXXXXXXXXXXXXXXXXXXXXX
State the nominal and issued capital of the Company-

b2YAYFfT YaKaXXXXXXXXXXXXXXXXXXXXXXXXX
LAAdZSR YEAKEAXXXXXXXXXXXXXXXXXXXXXXXXXX
Give details of all directors as follows:

Name infull .Nationality. Citizenship Details*.  Shares.

1.

XXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX XX

2.
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX

3.
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX

4.
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
Part 2(d)¢ Interestin the Firm:

L

B

GKSNBE Fyeée LISNRBR2Y Kaméeld ERafoyedvhohas intdrestXinktiis finX X o
a K b 2 X X X XDelteXax xeoessary

U ¢

| certify that the information given above is correct.

XXX XXX XK XXX XK XX X X
(Title) (Signature) (Date)

Attach proof of citizenship
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DETAILS OF SUB -CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading,
he must give below details of the sub  -contractors he intends to employ for
each portion.

Failure to comply with this requirement may invalidate the tender.

D
D
D
D

(2) Portion of Works to be sublet: eeeeeéeéeé

[i)  Full name of Sub -contractor
and address of head office:

N
N
N
N
N
N
N
N
N
N
N
N

-
-
-
-
-
-
-
-
-
-
-
-

(i) Sub-contractords experience
of si milar works carried out
in the last 3 years with
Contract value:

-
-
-
-
-
-
-
-
-
-
-
-

-
-
-
-
-
-
-
-
-
-
-
-

-
-
-
-
-
-
-
-
-
-
-
-

N
N
N
N
N
N
N
N
N
N
N
N

(2) Portion of Works to sublet:

(1 Full name of sub -contractor
and address of head office:

N
N
N
N
N
N
N
N
N
N
N
N

D~
D~
D~
D~
D~
D~
D~
D~
D~
D~
D~
D~

N
N
N
N
N
N
N
N
N
N
N
N

()] Sub-contractords experience
of similar works carried out
in the last 3 years with
contract value:

-
-
-
-
-
-
-
-
-
-
-

-
-
-
-
-
-
-
-
-
-
-

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not
earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter of

notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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BILLNO.1
PRELIMINARIES
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OFPRELIMINARIES AND PREAMBLES

Prices will be inserted against ite ms of Preli minariesin the Contractor's priced
Bill s of Quantitie s and Specificati on.

The Contractor shall be deemed to have included in his pricesor ratesfor the various
items in the Bill s of Quantitiesor Specification for all costsinvolved in complying with

all the requirements for the proper execution of the whole of the worksin the Contract.

ABBREVIATIONS

Throughout theseBill s,unitsof measurement and terms are abbreviated and shall be
interpreted as follows:-

CM. Shall mean

cubicmetreS.M. Shall mean square

metreL.M. Shall mean

linearmetreMM Shall mean Millime treKg.
Shall mean

Kilo grammeNo. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the
British Standards Institution,2ParkStreet,London W.1.,
England.

Ditt o Shall mean the wh ole of the preceding description except as

qualifi ed in the description in which it occurs.

m.s. Shall mean measured separately.
a.b.d Shall mean as before described.
P.M. Shall mean Project M anager

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM DESCRIPTION KSHS cTs

A. | EXCEPTION TO THE STAND ARD ME THOD OF ME ASUREMENT
Atte ndanceClauseB19(g)of the Standard Method of Measurement is deleted and the
following clauseis substituted:-
Attendance on nominated Sub-Contractors shall be given as an item in each case $all
be deemed to include: allowing use of ganding scaffolding, mess
rooms,sanitary acoommodati onandw elfarefacilities; provision of special scaffolding
wh ere necessary; providingspaceforofficeaccommodation and for storage of plant and
materials; providing light and water for their wor k: clearing away rub bish; unloading
checking and hoisting: providing electric power and removing and replacing duct
covers, pip e casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the acauracy of the same.
FixOnly:-
"FixOnly" shall mean take deliveryatnearest railway station (Unless oherwise stted),
pay all demurrage charges,load and transport to site where necessary,unload,store,
unpack, assenble as necessry,distributetoposition,hoistandfixonly.

B. | EMPLOYER
The "Empl oyer" is: The Principal Wote Technical Training Institute
The term PEmployer" and "school" wherever usedin the contract document shall be
synonymous

c PROJECT MAN AGER
The term"P.M." wherever used in theseBill s of Quantities $all be deemed to imply the
Project Manager as defined in Condition lofthe Conditions of Contract or such person
or personsas may be duly authorized to represent him on behalf of the Govemment.
ARCHITECT

D.
The term"Ar chitect"shallbedeemed to mean "The P.M." as defined above whose
address unless oherwise notified is Ministry of Lands, Housing and Urban Dev. Director ateof
Public Works
P.0.Box87,Makueni

E. | QUANTITY SURVEYOR
The term"Quantity Surveyor" shall be deemed to mean "The P.M." as defined above
Whoseaddress unless oherwise notified is Ministry of Lands, Housingand Ur ban Dev. Directorateof
P.0.Box87,Makueni

Carried to collecti on
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PROPOSED PERIMETER WALL

| ITEM | DESCRIPTION

KSHS

A. | ELECTRICAL EN GINEER

The term"Electri calEngineer" shall be deemed to mean "The P.M." as defined above
Whoseaddress unless oherwise notified is Ministry of Lands,Housingand Urban Dev. Directorate
of Public Works

P.0.Box87 Makueni

MECHANI CAL EN GINEER

The term"MechanicalEngineer" shall be deemed to mean "The P.M." as defined above
Whoseaddress unless oherwise notified is Ministry of Lands, Housing and Urban Dev. Directorate
of Public Works

C. | P.O.Box87 Makueni

STRUCTURAL EN GINEER
P.0.Box87 Makueni
D. | FORMOF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Sandard Tender
Document for Procurement of Building Works(2006Edition) included herein

The Conditions of Contract are alsoincluded herein
Conditi ons of Contr act
Theseare numbered from1to 38as setout in pagesl8to38ofthese tender documents.

Parti culars of insertions to be made in the Appendix to the Contract Agreement will be
Found in the Parti cular Prelimi nariespart of theseBill s of Quantities

E. | BOND.

The Contractors hall find and submit on the Form of Tender and approved bank and
who will bewilli ng to be bound the Govemment in and amount equal to five

per cent (5%)of the Contract amount for the due performancesof the Contract

upto the date of compl etion as certified by the PROECT MANAG ER and who will
whenandif called upon, sgn aBond to that effect on the relevant standard form
included herein. (without theaddition of any limi tations)on the same day as the
Contract Agreement is sgned,by the Govemment,theContractor shall furnish within
sevendays another Surety to the approval of the Govemment.

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VE HICLES

Allow for providing all scaffolding,plant,toolsand vehicles required for the works
except in sofar as may be dated otherwise heein and except for such items specifically
and only required for the use ofnominated Sub-Contractors as described herein.No
timber usedfor scaffolding, form work or temporary works of any kind shall be used
afterwardsin the permanent wor k.

TRAN SPORT.

Allow for transport of workmen, Ministry of works supervision personnel, materials,efc.,to
and from the siteat such hours and by such routes as may be permitted by the competent
authorities.

MA TERIALS AND WO RKMAN SHI P.

All materials and workman ship used in the execution of the works hall be of the best
quality and description unless otherwise stted. The Contractor shall order all materials
to be obtained from overseasimm ediately after the Contract is sgned and shall also
order materials to be obtained from local sourcesas early as necessary to ensure that
they are onsite when required for usein the works. The Bill s of Quantities sall not be
used for the purposeof ordering materials.

SIGN FORMA TERIALSSUPPLIED.

The Contractor will be required to sign a receipt for all arti clesand materials suppli ed
by the PROECTMANAG ER at the time of taking deliver thereof, as having received
them in good order and condition, and will thereafter be responsible for any lossor
damage and for replacements of any such lossor damage with arti clesand/or materials
which will be suppli ed by the PROECTMANAG ER at the current market prices
including Customs Duty and V.A.T., all at the Contractor's own costand expense,

To the satisfaction of the PROECTMANAG ER

STORAGE OFMA TERIALS

The Contractor shall provide at his own risk and cost wh ere directed on the site weather
proof lock-up sheds and make good damaged or disturb ed surfacesupon compl etion to
the satisfaction of the PROECTMANAG ER Nominated Sub-Contractors are to be made
liable for the cost ofanystorageaccommodationprovided especially for their use.

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

SAM PLES

The Contractors hall furnish at his own cost any samplesof materials or wor kmanship
including concrete test cubes required for the works that may be called for by the

PROJXECT MANAG ER for his approval until such samplesare approved by the PROJECT
MANAG ER and the PROJECT MANAG ER, may reject any materials or wor kmanship
not in his opinion to be upto approved samples. The PROJECT MANAG ER shall
arrange for the testing of such materials as hemay at his discretion deem desirable, but
the testing shall be made at the expense of theContractor and not at the expenseof the
PROJECT MANAG ER The Contractor shall pay for the testing in accordance with the
current scale of testing chargeslaid down by the Ministryof Roads, Housing and Public
Works.

The procedure for submitting samplesof materials for testing and the method of marking

for identification shall be aslaid down by the PROECTMANAG ER The Contractor
shall allow in his tender for such samplesand tests except thosein connection with

nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WOR KPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulationsin connection
withthe empl oyment ofLabour and other matters related to the execution of the works.
In parti cular the Contractor's attention is drawn totheprovisionsof the Factory A ct
19%0and his tender must include for all costs arisingor resulting from complia nce with
anyA ct,orderorregulation relating to | nsurances, pensions and holidays for workpeople
or so the safety,healthandwelfareof the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including P olice Regulations regarding the movement, housing, security and control of
labour,labourcamps, passesfor transport,etc.ltismostimp ortant that the

Contractor, before tendering, shall obtain from the relevant

Aut horityt hefull esinformationregardingallsuch regulations and/or restri ctions which
may affect the organization oftheworks,supplyandcontrol of labour,etc., and allow
acoordingly in his tender.No claim in respect of want of knowledge in this connection
will be entertained.

SECURITY OFWORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel,etc.,both his own and sub-contractors' and must provide all
necessary watching, lighting and other precautions as necessary to ensure security
against theft, lossor damage and the protection of the public.

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM DESCRIPTION

KSHS

A. | PUBLIC AND PRIVATEROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution of the
works to the satisfaction of the local and other competent authority and the PROJECT
MANAG ER

B. | EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including ro ads,cablesdrainsand other servicesand he will be held responsible for and
shall make good all such damage arising from the execution of this contract at hisown
expense to the satisfaction of the PROJECTMANAG ER

C. | VISIT SITE AND EXAM INE DRAWINGS.

The Contractor is recommended to examine the drawings and visit t he site the location
of which is described in the Parti cular Prelimi narieshereof.He shall be deemed to have
acguainted himself there with as toits nature, position, means of aceess orany other
matter which,mayaffecthis tender.No claim arising from his failure to comply with this
recommendation wil Ibeconsidered.

D. | ACCESSTO SITE AND TEMPORARY ROADS.

Means of access to he Ste shall be agreed with the PROECTMANAG ER prior to
commencement of thework and Contractor must allow for building any necessary
temporary access raads (approximately 70metredong) for the transport of the materials,
plant and workmen as may be required for the compl ete execution of the worksincluding
the provision oftemporary culverts, crossings, bridges,orany other means of

Gaining access to he Ste.Uponcompl etion of the works,theContractor shall remove such
temporaryaccessraads;temporary culverts pridges,et., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the PROJECTMANAG ER

E. | AREATO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for useof storage and for

the purposeof erectingworkshops,etc., shall be defined on site by the PROJECT
MANAG ER

Carried to collecti on
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PROPOSED PERIMETER WALL

| ITEM | DESCRIPTION KSHS

A. | OFFICE ETC. FORTHE PROJECT MAN AGER

The Contractorshallprovide,erectandmaintainwh ere directed on site and afterwards
dismantlethe site office of the type noted in the Parti cular Prelimi naries,compl ete with
Furniture.He s hall also provide agrongmetaltru nkcompl ete with strong hasp and staple
fasteningandtw okeys.Heshallprovide,erectandmaintain a lock-uptypewater or bucket
closetfor the sde useofthe PROECT MANAG ER including making

temporary connecti onstothedrainwh ereapplicabletothe satisfaction of Government

and Medical Officer of Health and shall provide sewicesof cleaner and payall consevancy
chargesand keep both office and closetin a clean and sanitary condition from
commencement tothecompl etion of the works and dismantle and make good disturbed
surfaces. The office and closet shall be compl eted before the Contractor is permitted

to commence the works. The Contractorshall make available on the Ste asand when
required bythe"PROJECTMANAG ER' amodern and acaurate level together with
leveling staff, ranging rods and 50metremetalli cor linen tape.

B. | WATERAND ELECTRICITY SUPPLY FORTHE WORKS

The Contractor shall provide at hisown risk and cost all necessary water, electric light
and power required for usein the works. The Contractor must make hisown
arrangements for connection to the nearest suitable water main and for

meteringthew aterused.Hemustalso provide temporary tanks and metersas required at
his own costand clear away when no longer required and make good on compl etion
tothe entire satisfaction of the PROECTMANAG ER . The Contractor shall pay all charges
in connection here with.Noguaranteeisgiven or impli ed that suffici ent water will be
available from mains and the Contractor must make his own arrangements for
augmenting this supply at his own cost.Nominated Sub--contractors are
tobemadeliablefor the cost of any water or electric current usedandforanyinstallation
Provided especiallyfortheirown use.

C. | SANI TATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction ofthe Govemment and/or Lo calAut horities,Labour Department and the
PROECTMANAG ER

D. | SUPERVISION AND WO RKING HOURS

Theworks shall be executed under the direction and tothe entire satisfaction in all
respects ofthe PROECTMANAG ER wh o shall at alltimes during normal working
hours have acaess to heworks and to the yards and workshops oftheContractor and
sub-Contractors or other places where work is being prepared for the contract.

E. | PROVISIONAL SUMS.

The term"ProvisionalSum" wh erever usedin theseBill s of Quantities sall have the
meaningstatedinSection A itemA7(i)of the Sandard Method of Measurement
mentioned in Condition No. 16ofthe conditions of Contract.Such sums are netand no
addition shall be made to them for profit.

Carried to collecti on
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PROPOSED PERIMETER WALL

IITEM|

DESCRIPTION

KSHS

PRIME COST (ORP.C.)SUM S.

The term"PrimeCostSum" or "P.C.Sum" wh erever usedin theseBill s of Quantities all
have the meaning stated in Section AitemA7 (ii)of the Standard Me thod of
Measurement mentioned in Condition No. 16ofthe conditions of Contract.Persons or
firms nominatedbythe PROECTMANAG ER to execute work or to provide and fix
materials or goods as statedinCondition No. 20ofthe Conditions of Contract are
described herein as Nominated Sub-Contractors.

Persons orfirms sonominated to supply goods or materials are described herein as
Nominated Suppli ers.

PROGRESS CHART.

The Contractorshall provide within two weeks of Possesson of Site and in agreement
withthe PROECTMANAG ER aProgressChartfor the whole of the worksincluding t he
works ofNo minatedSub-Contractors ; one copytobehanded to the PROJECT

MANAG ER and afurt hercopytobe retained on Site.Progresstabe recorded and chart
tobeamendedasnecessary as the workproceeds.

AD JUSTMENTOF P.C.SUM S.

In the final acomount allP.C.Sumsshallbedeductedand the amount properly expended
upon the PROECTMANAG ERS order in respect ofeach of them add ed to the Contract
sum. The Contractorshall produ ce tothe PROECTMANAG ER such quotations,
Invoicesorbill s properlyreceipted, as may be necessary to show the actual details of the
sums paid bytheContractor.ltemsof profit upon P.C.Sumsshallbeadjustedin the

final acoount pro-ratatotheamountpaid.ltemsof“attendance” (as previously described)
following P.C. Sums <hallbeadjustedpro-ratatothephysicalextentofthework
executed (not pro-ratatotheamountpaid) and this shallapplyeven though the
Contractor's priced Billshow sapercentagein the rate column in respect ofthem.

Should the Contractorbepermittedtotenderandhis tender be
acceptedofanyworkforwhichaP.C.Sumisincludedin theseBil | of Quantitiesprofit and
attendance will be allowedat the same rate asit would be asifthework were executed
byaNo minated

Sub-Contractor.

Carried to collecti on

Wote Tec
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

AD JUSTMENT OF PROVISIONAL SUMS.

In the final acoount allProvisio nalSumsshallbedeductedand the
valueoftheworkproperlyexecutedin respect ofthemupon the PROJECTMANAG ER's
order added to the Contract Sum.Suchworkshallbe valued as de<ribed for Variations
in Conditions No. 13ofthe Conditions of Contract,butshouldanypartofthework be
executed bya Nominated Sub-Contractor,thevalueofsuchw orkor arti clesfor the
workto be

Supplied by a Nominated Suppli er,thevalueofsuchworkor arti clesshallbetreatedas a
P.C.sumandprofitandattendancecomparable tothatcontainedin the priced Bill s of
Quantitiesfor similar items added.

NOMINATED SUB-CONTRACTORS

When anyworkisorderedbythe PROJECTMANAG ER tobe executed by nominated sub-
contractors,theContractorshallenterintosub-contracts as described in Condition No.
200fthe Conditions of Contractandshallthereafterbe responsible for such
sub-contractorsineveryrespect.Unless oherwise de<ribed the Contractor is to provide
for such Sub-Contractors anyoralloft hefacilitiesdescribedin these Prdimi naries. The
Contractorshouldpricefor thesewith the nominated Sub-contract Contractor's work
concerned in the P.C.Sumsunder the description "add for Attendance”.

DIRECT CONTRACTS

Notwithstandingtheforegoingconditions,the Govemment reserves the right to place a
"Direct Contract"forany goods or services required in the works which are
coveredbyaP.C.Sumin the Bill s ofQuantitiesandto payfor the same direct.Inanysuch
instances, profit relativetot heP.C.Sumt hepricedBill sofQuantitieswil Ibeadjusted

as de<ribed for P.C.Sumsandallowed.

ATTENDANCE UPON O THER TRADE SMEN, ETC.

The Contractorshall allow for the attendance oftrade upon trade and shall afford any
tradesmenor other personsempl oyed for the execution of any work not includedin this
Contract everyfacility forcarryingouttheirwork andalso for use ofhisordinary scaffolding.
The Contractor,however, shall not be required toerectanyspecialscaffoldingfor them. The
Contractorshallperformsuchcutti ngaw ayforandmakinggoodafter the workofsu ch
tradesmenor personsas may be ordered bythe PROECT MANAG ER and the

workwil Ibemeasuredandpaidfor tothe extent executed at rates provided in theseBill s.

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

INSURAN CE

The Contractorshall insure as required in Conditions Nos. 22and 23 of the Conditions
ofContract.No payment on acoount

oftheworkexecutedwil IbemadetotheContractorun tilhehas satisfied the
PROJECTMANAG ER ether byprodu ction of an Insurance Policyorand Insurance
Certificate that the provision oftheforegoing Insurance Clauseshave

beencompli edwithinallrespects. Thereafter the PROJECT MANAG ER

shallfromti metotimeascertain that premiums are dulypaidup bytheContractorwh oshall
if called upon todoso, produ ce the receiptedpremiumrenewalsfor the
PROJECTMANAG ERs inspection.

PROVISIONAL WORK

Allwork described as "Provisional" in theseBill s ofQuantitiess subject to
remeasurementin order to ascertain the actualqu antity e xecuted for which payment will
be made.All"Provisional" and other work liable to adjustment under this Contract shall
left uncoveredforareasonable time to allow all measurements needed for such adjustment
tobe taken bythe PROJECT MANAG ER

Immediately the workisreadyformeasuring, theContractorshallgive notice tothe
PROJECT MANAG ER IftheContractor makes deault in these repects he shallifthe
PROJXECT MANAG ER sadirects uncover the worktoe nableall measurements tobe
taken and afterwards reinstate at his own expense.

ALTERATIONSTO BILLS, PRICING,ETC.

Any unauthorized alteration or qualification made

tothetextoftheBill sofQuantitiesmaycausetheTendertobedisqualifi edand will in anycase
beignored.

The Contractorshallbedeemedtohavemadeallowanceinhis pricesgenerallyto

Cover any items against which no price has beeninserted in the priced Bill s of Quantities.
Allitemsof measured workshallbepricedindetail and the Tenders containing Lump Sums
to cover tradesor groups ofworkmust be broken down toshow the price of
Eachitembeforetheywil Ibeaccepted.

BLASTING OPERATIONS

Blastingwil lonly be allowed withthe expresspermission ofthe PROECT MANAG ER in
writin g.Allblastingoperationsshallbecarried out at the Contractor's sole
riskandcostinacordancewithanyGovernment regulationsin force for the time being, and
any

Carriedtocollecti on
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

MA TERIALS ARISING FROM EXCAVA TIONS

Materials of any kind obtained fromthe excavations shallbe the

propertyoft heGovernment.Unless he PROJECTMANAG ER directs otherwise swch
materials shallbedealtwith asprovidedin the Contract. Suchmaterialsshallonly be usedin
the

works, in substituti on of materials which the Contractorwould otherwise have had to
supplywiththewrittenpermissionofthe PROJECTMANAG ER Should such permission
be given,theContractorshall make due allowance for the valueofthematerials sousedat
apricetobeagreed.

PROTECTION OF THE WORKS.

Provide protection of the wholeoftheworkscontainedin the Bill s of Quantities,

including casing,casingup,coveringor such other means as may be necessaryto avoid
damage tothe satisfaction ofthe PROECTMANAG ER and remove such protection

When no longer required and make good any damage which may neverthelesshave been
done at compl etion free of cost tothe Govemment.

REMO VAL OF RUBBISH ETC.

Removalofrub bishanddebrisfromt heBuil dingsand site asit acaumulatesand at the
compl etion of the worksand remove allplant,scaffoldingand unused materials at
compl etion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush allgutter s,rainw aterandw astepip es,manholesand drains wash(except
where such treatment might causedamage) and clean allfloors,sanitaryfittings, glass
inside and outside and anyotherpartsoftheworksand remove all marks,
blemishes,gainsanddefectsfromjoinery, fittings and decoratedsurfacesgenerally, polish
door furniture and bright parts ofmetalworkandleave the wh ole of the
buildingswatertight, clean, perfect and fit for occupation to the approv alofthe PROJECT
MANAG ER

FIRM PRICE CONTRACT
Unless otierwise gecificall ystatedin the Parti cular Prelimi naries tisis afirm price

contract and the Contractor must allow in his tender rates for anyincreasein the cost of
labour and/or materials duringthecurre ncyoft hecontract.

Carried to collecti on
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PROPOSED PERIMETER WALL

ITEM

DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the fulldescription of materials and workmanship, method
ofexecutionoftheworkandnotesforpricing,theContractor is

referredtotheMinistryof Roadsand

PublicWorksand Housing General Specification dated1976 or anysubsequent revision thereof which is
issuedas asemratedocument, and which shall be allowed in all respects unlessit

conflicts with the General Prelimi naries, Trade Preamblesor other items in theseBill s of

Quantities.

TRAINING LE VY

The Contractor's attention is drawn tolegalnotice No. 2370fOctober, 1971, which
requires payment bytheContractorofaTrainingLevyat the rate of 1/4% of the
Contract summon all contracts of more than Kshs.50,000.@ in value.

MA TERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent tothe site
before payment is efectedunlessspecificall yexemptedbythe PROJECTMANAG ER.
Thisincludes the materials ofthe Main Contractor,No minated Sub-Contractors and
Nominated Suppli ers.

HOARDING

The Contractorshallenclose the siteor part of theworksunderconstructionwith a
hoarding 2400mm high consistingof iron sheets on100x 50mm timber posts firmly
secured at 180mmcentreswithtwo 75x 50mmti mber rails. The Contractor isin
addition required totakeall precautions necessary for the safe custodyoft heworks,
materials plant,publicandEmpl oyer'spropertyon the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractorshall constantly keepon the works alliterate

Engli shspeakingA gentorRepresentative, competent and experienced in the kind
ofworkinvolvedwh oshallgivehis whole experience in the kind
ofworkinvolvedandshallgivehiswhole time tothe superintendence of the works.Such
Agent or Representativeshallreceiveonbehalfof the

Contractoralldirectionsandinstru ctionsfromt he Project Manager and such directions
shallbedeemedtohave beengiven to the Contractor in acoordance with

theConditi onsofContract.

COPYRIGHT

The copyright of thesedocuments is veged in theChiefQ uantit ySurveyor,Ministry of Public
Works.No part ofthis document may be reproduced in anyformor by any means without
their prior permission.

Carried to Collecti on
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PROPOSED PERIMETER WALL

| ITEM | DESCRIPTION

KSHS
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PROPOSED PERIMETER WALL

PARTICULAR PRELIMINARIES

ltem

DESCRIPTION

Kshs.

Cts

AMENDMENTSTO TENDERING INSTRUCTIONS

a)

b)

Clause3.®fthelnstructiongo Tenderers has beeramenced to read;
fiTenders stallremain \alid foraperiod of OneHundredandTwenty
(120) Daysfrom thedateof tender open i n apdnotrinetydays. All
tenderersare advised tonote thisamendnent when fillingtheform of
tencer.

Clause3.®f thelnstructiongoTendererswillhencebeaalifi edand
interpreted to man, BidBond/ Tender Security,whichmust be
fromanestablished bank, shallremain \alid
foraperiodofOneHundredandFifty (150)daysromthedateofTenderOpenin
g, i.e., itis dill thirty (30)days keyond heTender ValidityPeiod.

PRICINGITEMSOF PRELIMINARIES

Prices SHALL BE IN SERTEDagainstitemsoffipreliminaries othen
tencererds priced Bills ofQuantities.

Pleasenote tht failuretopriceanyitemofgeneral particular
preliminarieswillbe constried to mean that the énderer
wishestoprovideforthatem freeofcharge.

VALUE ADDED TAX&WI THHOLDINGTAX

The contractor shallallow for addition of 16%/alue Added Tax (V.A.T.)
within therates of thes®ills of Quantities. Anyomisson in respect thereof
shall beteaedandcorrectedasararithmetic error as peclause5.f the
instructions to enderers.The Contador stall alsoallowfor3% Withholdng
Taxwhich should beinclued within the picing rates

Pleasenote tht from every InterimandFinalPayment 3% WithholdingTax
shall beéductedand paid diredlytotheK.R.A.

FIRMPRICE CONTRACT

Thisis afirm price contrad and theConactormust allow in his tengt
ratesforanyincreaseirthe cost of labouand/
ormatriasduringthecurrencyofthecontract.

Carr ied to Collection
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PROPOSED PERIMETER WALL

ltem

DESCRIPTION

Kshs.

Cts

SCOPE OF THECONTRACT

Theworks to becarriedout underthis contract comprise ERECTION
AND COMPLETION OF PROPOSEDMAIN ENTRANCE GATE,GUARD
HOUSES AND PERIMETER WALL FENCE (PHASE 1)ATWOTE
TECHNICAL TRAINING INSTITUTE

DESCRIPTION OF THE WORKS

SITE CLEARENCE,SETTINGOUT, ERECTION AND
COMPLETIONOF PROPOSED MAIN ENTRANCE GATE,GUARD
HOUSES AND PERIMETER WALL FENCE (PHASE 1)ATWOTE
TECHNICAL TRAINING INSTITUTE

THE PERIMETER/TOTAL LENGTH

The ptal grossappraximate perimeters 350metres

The tdal grosslengthis given withoutany warranty but for guidarce
only.

MEASUREMENTS
In theeventofanydisaepanciesarisingbetween theBills of Quantities and
theadua works, the sitemasurementsiall generalytake precadence.
However,such dispepancies letween anycontrad documentsshall
immediatel ybereferred to theProject Manager.

LOCATI ON OF SITE

The stefor works is Iacatedwithin Wote Technical Training Institute
In MakueniConsttuency,Makueni Couty.

Thetendrershallbedeemed to lave visited heste and familiarized
himself with all site conditions priortosubrisgonof enders.

No claimsarising from theten@rersfailuretodoso will beentertained.

Carr ied to Collection
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PROPOSED PERIMETER WALL

ltem

DESCRIPTION

Kshs.

Cts

EXISTINGBUILDING SERVICES

Spedal precautions shall beequired thraughoutthe contract period to avoid
damagetaheexistingcables, dains and otheservices.

The
Contradorshell allowformaking goodgnydamagearisingfrom hisadions
duringexeaution ofths caitrad at his @vn expense.

GENERAL

TheContador isreferred to General Specific ations foBuildingWorksi
1976 EditionPagesB1i B2 and muséllowforall costsincompyingwith these
clauses.

CONTRACT COMPLETION PERIOD

The contract completion pgod in acordancewithcondition 31 of the
conditions ofcontrad must be stiitlyadhered to.

ThePROJECT MANAGER shallstrictlymonitortheContadorspogressin
relation to the pogreschartand should itbdound recessary, the RROJECT
MANAGER stlallinformthe Contactor in writing that hisacual
performanceon site is at satsfactory.

Inallsuchcases, the Cotractor shell accderate his rate ofperformance,
production and progresdyallmeans suches adilitional labour,plantetc., and
workingovertimeall a his cost.

WORKINGCONDITIONS

TheContadorshallallow in hisratesforanyinterferencethat he may
encounterirthecourseoéxeautionofthewaksforthe Client mayin somecases
ask heContador not to poceed with theworks untilsomeadivities withn
the siteare competed.

Carr ied to Collection
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PROPOSED PERIMETER WALL

ltem

DESCRIPTION

Kshs.

Cts

SIGN BOARD
Allow forproviding, erecting, maintainingthraghoutthecourseof the
Contrad andafterwardsclearingaway assignboardas desgned, specified
and approvedbythe Projed Manager.

LABOURC AMPS

TheContadorshallnotbeallowed to houselaturon site Allow for
transporting wokers toand from thestedurngtheenureof the contrad.

MATERIALSFROMDEMOLITIONS

Anymaerialsarising fromdemoltionsand not e-usedshalbecome he
propertyofthelnstitute TheContador stall alow in hisratesforthecost of
assemhing and kegpingthem inthe Instituted Bemises.

PRICING RATES
Thetendrershallincludeforall costsinexeautingthewvhal eof the waks,

includingtransport, replacingdamaged items, fixingallto comgy with
thesaidCondionsofContad.

Carr ied to Collection
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PROPOSED PERIMETER WALL

ltem

DESCRIPTION

Kshs.

Cts

PARTICULARS OFINSERTIONS TOBE
MAD EINAPPENDIXTO CONTRACT
AGREEMENT

Thefollowing aretheinsetions to bemadetheappendixtotheContad
Agreanent:

PeriodofFinal Measurement 3 MonthsFrom Pecticdcompetion

Defeds Liability Period 6 Months fom piadicadcompetion

Date for Possession To beagreed with theProject Manager

Date for Completion 16 Weeks from date oPossession

Li quidatedandAscertained At therate of Kshs10,000.00 jgr week

orpart thereof

////////////////

Prime cost sums forwhich the
TheContr actor desir estotender

,,,,,,,,,,,,,,,,

rrrrrrrrrrrrrrrr

eeeeeeeeeeeeeecec

Period of Interim Certificates Monthly

PeriodofHonouring Certificates 30 chys

Per centage of Gertified Value Retained 10%
Li mit of Retention Fund 10%

Bonds Shallbe from Approved Banksand
Insurance Compares

Carr ied to Collection
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PROPOSED PERIMETER WALL

COLLECTION
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SUMMARY
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SECTION VII: SPECIFICATION S AND PRICING NOTES

SPECIFICATIONS AND PRICING NOTES

The contractor should read carefully the following specification for workmanship prepared in
accordance with standard specifications for building works 1976 Edition prepared by the Ministry of
Public Works

GENERAL ITEMS
Materials Generally
A.l

All materials used on the works shall be new and of the qualities and kinds specified herein be
taken and tested if required. No materials shall be used until approved and all materials which are
not approved or which are damaged, contaminated or have deteriorated in any way or do not
comply in any way with the requirements of this specification shall be rejected and shall be

i mmedi ately removed from the site at the Cont

A.2 Material for which there is a Kenya Bureau of Standard Specification

All materials used in the works for which a Kenya Bureau of Standards Specification has been
published shall conform with the latest edition thereof in every way. The Architect reserves the right
to demand that the Contractor shall obtain at his own expense a certificate in respect of any
materials to state that is in accordance with the Kenya Bureau of Standard specification.

A.3 Materials for which there is no Kenya Bureau of Standards specification

All materials used in the works for which no Kenya Bureau of Standard specification has been
published shall conform with the British Standards Specification for such materials. If there are no
published standards as specified for any materials, the quality of such materials shall be generally
of a standard equal to those for which there is a Kenya Bureau of Standards or British Standard
Specification.

SPECIFICATIONS AND PRICING NOTES
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EXCAVATION AND EARTHWORK

B.1 Site Clearance
Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation and
rubbish, burning the debris arising in approved locations and carting remaining
material to a tip provided by the Contractor.
B.2 Nature of the Soil
The Contractor is advised to visit the site and ascertain the nature of the ground to be
excavated and he shall price accordingly and no claim will be allowed for want of

knowledge in this respect.

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy sail,
murram, tuff, soft rock, boulders or whatever other subsoil is encountered except hard
rock as defined below.
B.3 Foundation Excavations
a) The foundation trenches and column bases shall be excavated to the widths and depths of the
concrete foundations shown on the drawings or to such widths and depths as the Engineer
may instruct after examination of the excavations. Quantities of all excavations shall be
measured and valued by the Quantity Surveyor and any difference between such
measurements and the measurements herein given shall be dealt with as a variation to the

Contract.
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If however, the Contractor excavates to any greater depths than shown in the drawings or as
instructed by the Engineer, then he shall at his own expense fill in such extra depth of
excavation with concrete as specified for the foundations to the satisfaction of the Engineer.
The Contractor shall not be paid for the cost of any excavation executed deeper or wider than

shown on the drawings or instructed by the Engineer nor the cost of back filling such excavation or disposing
of surplus.

B.4 Surplus Soil Disposal
Excavated material not required for subsequent refilling shall be removed to areas off site
which shall be approved by the Architect.
B.5 Top Soil for Spreading
where required in the Bills of Quantities, top soil required for subsequent spreading over
finished work shall be especially selected and shall be dumped in special heaps as
indicated by the Architect. Such top soil shall be reasonably free from vegetation to the

satisfaction of the Architect and shall be compacted as little as possible in the heaps.

B.6 Filling under Surface Beds in Buildings

i) Murram fillings

Murram for filling as base course shall be from an approved source and of the highest quality.
It shall be laid in layers not less than 150mm thick and not greater than 230mm thick prior to
Compaction. Water will be applied to O.M.O and each layer will be thoroughly compacted by at
Least 8 passes of a 10 tonne smooth wheeled roller or a 2 tonne vibrating roller until all

Movement ceases and 100% C.B.R is obtained.

SPECIFICATIONS AND PRICING NOTES
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i) Hardcore filling
Hardcore filling shall be crushed rock, broken concrete or other approved hard granular

Materials broken to pass not greater than a 150mm ring or to be 75% of the finished thickness of the
layers being compacted whichever is the less ad graded so that it can be easily and thoroughly
compacted by rolling. The filling is to be laid in layers each of a consolidated thickness not exceeding
230mm.

B.7 Anti-termite treatment

Where described the top surface of filling shall be treated with Gladiator T C Pesticides to be supplied
and applied by Rentokil Ltd P O Box 44360, Nairobi or other equal and approved firm strictly in
accordance with the satisfaction of the Architect. The Contractor must destroy any termite nests found
within the perimeter of the building and within 20 metres from the building externally and take out and
destroy queens, impregnate holes and tunnels with approved insecticide and backfill with hard
material, well rammed and consolidated. The specialist shall be required to issue a 10 year guarantee
to the Employer.

B.8 Polythene Sheeting

Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting shall be treble
folded with a 150mm fold and taped at 300mm intervals with 50mm wide black plastic adhesive tapes.
The sheeting shall not stretched but shall be laid with sufficient wrinkles to permit shrinkage up to 15%.

The Contractor shall ensure that the membrane is not pierced buying laying and concreting.

B.9 Existing Services

Before commencing works, the Contractor shall at his own expense ascertain in writing from the
relevant Local Authorities and all other Public bodies, companies and persons who may be affected,
the position and depths of their respective ducts, cables, mains or pipes and appurtenance. He shall
thereupon search for and locate such services.

Active existing services shall be adequately protected from damage or relocated as directed by the
Architect. Inactive services shall be removed or sealed off in accordance with the direction of the
Architect.

B.10 Protection

The Contractor shall protect all graded and filled areas from the actions of the elements. Any
settlement or washing away that occur prior to acceptance of the works shall be repaired and grades
re-established to the required elevations and slopes.

SPECIFICATIONS AND PRICING NOTES
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CONCRETEWORK

C.1 Codes of Practice

All workmanship, materials, tests and performances in connection with reinforced concrete
shall be in conformity with the latest edition of the British Standard for concrete works 9B.S.

B110 parts 1 &

2, B. S 8004, B.S 8007) and any other approved Local and International Standards. Where

inconsistency exists between these preambles and these Standards, the Contractor shall

notify the Engineer in good time for his Clarification as to which of the two implications on
the Contract.
C.2 Supervision

A competent person approved by the Engineer shall be employed by the Contractor whose
duty will be to supervise all stages in the preparation and placing of the concrete. All

cubes shall be made and site tests carried out under his direct supervision on Consultation
with the Engineer.
C.3 Cement

Cement unless otherwise specified shall be ordinary Portland Cement of a brand and
source approved by the Engineer and shall comply with the requirements of K.S. 02-21. a
manufacturers certificate of test in accordance with K.S. 02-21shall be supplied for each
consignment delivered to the Site.
C. 4 Aggregate

Aggregates shall conform with the requirement K.S. 02 7 95 and all the proposed sources,

Types and grading test results of all aggregates are to be approved in all respects by the

Engineer before work commences.

If in the opinion of the Engineer the aggregate meets with the above requirements but is

dirty or adulterated in any manner it shall be screened and/or washed with clean water at
the Contractors expense.

Aggregate shall be delivered to the Site in their prescribed sizes or gradings and shall be
stock-piled on paved areas to boarded platforms in separate units to avoid intermixing. On
no account shall premixed cores aggregates be brought to the patching plant. On no
account shall aggregates be stock-piled on the ground.
C.5 Water
The water used for mixing concrete shall be from an approved source, clean, fresh and free

from harmful matter and comply with the requirements of B.S. 3148.

SPECIFICATIONS AND PRICING NOTES
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C.6 Quality Control at Work Stage
Once the concrete mix is accepted from preliminary to works stages, the principal bases if
control shall be analysis of the cube test results at 28 days.
C.7 Cement
The Quantity of cement shall be measured by weight. Where delivered in bas, each batch of
concrete is to contain one or more bags of cement in accordance with the proportions
specified.
For non-structural concrete, volume batching may be used as indicated below: -
Class of concrete 15 10
Nominal mix by volume 1:3:6 1:4:8
Cubic metres of fine aggregate
Per 50kg. bag of cement 0.12 0.16
Cubic metres of coarse aggregate
Per 50kg bag of cement 0.24 0.32
Max. size of coarse aggregate 40mm* 40mm*
*or 20mm for blinding concrete where described.
Where batching is by volume, approved gauge boxes of such a size as will give the correct
proportions shall be used, and full account shall be taken of bulking due to high moisture
content.
C.8 Construction Joints
Construction joints shall be permitted only at the positions predetermined on the drawings or as
instructed on the site by the Engineer. In general they shall be located at points of minimum
shear, visa viz, vertical at, or near micro-spans of slabs, ribs and deems.
Cc.9 Faulty Concrete
Any concrete which fails to comply with these Preambles, or which shows signs or setting
before it is placed small be taken out and removed from the bite, where concrete is round to be
defective after it has set the concrete shall be cut out and replaced in accordance with the
Engineers instructions. On no account shall any faulty honey combed, or otherwise
defective concrete be repaired or
patched until the engineer has made an inspection and issued instruction for the repair.
C.10 Steel reinforcement
The steel reinforcement shall comply with the latest requirements of the following British

Standards:

SPECIFICATIONS AND PRICING NOTES
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Hot rolled MS for the

Reinforcement of concrete KS 02171 22

Hot rolled MS for the

Reinforcement of concrete KS 4449

Cold worked H.Y steel for the

Reinforcement of concrete BS 4461
Hard drawn steel wire BS 4482
C.11 Fabric Reinforcement

Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to
B.S

4483 and of the size and weight specified and made of wire to B.S 4482.
C.12 Fixing Steel Reinforcement
Reinforcement shall be accurately bent to the shapes and dimensions shown on the

Drawings and Schedules and in accordance with B.S 4466 and B.S 8110.
Reinforcement

must be cut and bent cold and no welded joints will be permitted unless to detailed or
directed by the Engineer.
C.13 Formwork

The method and system of formwork which the Contractor proposed to use shall be
approved

by the Engineer before construction commences. Formwork shall be substantially and rigidly
constructed of timber, steel, plastic, precast concrete or other approved material.
All timber formwork shall be good, sound, clean, sawn, well i seasoned timber free from

warps and loose knots and of scantlings sufficiently strong for their purpose.

SPECIFICATIONS AND PRICING NOTES
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WALLING

MATERIALS
D.1 Cement

Cement used for making mortar shall b as described in concrete work

D.2 Lime

The lime for making mortar shall be obtained from an approved source and shall comply
with

BS 890 Class A for non-hydraulic lime. The lime to be run to putty in an approved lined
pit or

container. The water to be first run into the pit or container and lime to be added until it is
completely submerged, stirred vigorously until all lumps are disintegrated and shall be
kept
constantly covered with water and regularly stirred for at least four weeks. The resulting milk
T lime then to be run through a fine sieve and run into a pit or other container and kept
clean and moist for not less than two weeks before being used in the works.

D.3 Sand

Sand used for making mortar shall be clean, well graded siliceous sand of good hard had
guality equal to samples which shall be deposited with and approved by the Architect. It shall

be free from lumps of stone, earth, loam, dust, salt, organic matter and other deleterious

substances, passed through a fine sieve an washed with clean water so directed by the

Architect.
D.4 Water

Shall be as described in Concrete work.

D.5 Stone

All stone shall comply with the requirements of CP 121.202 for masonry and rubble walls
respectively except where amended or extended by the following clauses.

D.6 Reinforced walls

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a
minimum of 20mm cover is given to the reinforcement unless otherwise specified.

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in
contact with the blocks or stone.

D.7 Wall Ties

Wall ties shall be provided to connect walls to steel or concrete columns and beams to

connect
two unbounded leaves o wall.

SPECIFICATIONS AND PRICING NOTES
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Wall tiles shall be provided at 450mm centres both vertically and 900mm centres horizontally
and shall be staggered when used to connect two leaves of unbounded wall. Wall ties shall
be embedded into each material by a minimum of 50mm.
D.8 Fair Face

All concrete and hollow blockwork described as finished with a fair face is to be built to a true
and even face with the joints finished as specified hereinafter.

D.9 Pointing
Pointing of walls shall be prepared for pointing by raking out al loose or friable material to a
minimum of 15mm to form a square recess. The joints shall then be wetted and new mortar
shall be forced into the joints and finished as directed.
GLAZING
MATERIALS
E.1  General
Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects
so that to afford uninterrupted vision or reflection as appropriate and without obvious
distortion.

E.2 Standards

Glass for glazing and mirrors shall be approved manufacture and is to comply with B. S 952
in all respects free from flaws, bubbles, specks and other imperfections.

E.3 Clear sheet glass etc.
The clear sheet glass shall be ordinary glazing (OG) quality.
E.5 Obscured Glass
To be of type described and as approved Architect.
E.6 Putty
The putty of glazing to wood sashes is to be linseed oil putty all as B.S. 644
Workmanship
E.7 General
Glazing of all types in all locations shall be carefully executed by artisans skilled in this type of
work and in conformance with the recommendations of CP 152. glazing shall be carefully

fitted so that it is not subject to pressure and stresses imposed by being an over tight fit within
framing.

SPECIFICATIONS AND PRICING NOTES
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METAL WORK

MATERIALS
F. 1 Generally
All materials shall be best for their respective kids free from defects and all work is to be
carried out in the most workmanlike manner and strictly as directed by the Architect. The
materials in all stages of transportation, handling and stacking shall be kept clean and
prevented from injury by breaking, bending or distortion and weather action.

F. 2 Mild Steel
Mild steel shall comply with B.S 15

F. 3  Hollow Section Tubing
Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance with
Grade 43C of B. S 4360.

F. 4 Bolts, Nuts and Washers
These shall be fabricatébm materials which comply with B. S 15 and each manufactured

item shall comply with the appropriate B. S.

F.5 Galvanized Sheet Steel

To be No. 24 S.W.G. of approved manufacture to B.S 2989 of quality mild steel sheets cold
rolled close annealed patent flattened and hot dip galvanized.

F.6 Stainless Steel
Stainless steel tube shall be Authentic Steel B. S comparable to B. S. 1449 Type 316 S 16
F. 7  Steel Grills
Steel Grills all be manufactured from section confirming with B.S 990 of heavy duty
sections of the metric W20 range of approved manufacturer and design approved by the

Architect.

After manufacturer and before deliyao site steel windows are to be hot galvanizes by
dipping in a bath of molten zinc or painted with one coat primer.

SPECIFICATIONS AND PRICING NOTES
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WORKMANSHIP
F.8 Welding

All welding is to be in accordance with the requirements with the requirements of B.S.1856 ang
938 the electrodes shall comply with B.S. 639.

F.9 Painting

All steel is to be wire brushed and any loose scale, dgtease shall be removed before any
painting is commenced. One coat of read oxide primer type A to B.S. 2523 shall be applied at
the shop.

Any damage to the printing paint shall be made good to the Architects satisfaction.
F.10 Fixing of Steel Grilles
Fixing of metal grilles shall include for assembling and fixing, including screwing tiranies
or cutting mortices for lugs in concrete or walling and running with cement mortar 91:4), beddin
frames in Bnilar mortar, pointing in mastic, bedding sills, transoms and mullions in mastic,

making good finishing around both sides and fixing, and adjusting all fittings and frames.

FLOOR, WALL AND CEILING FINISHINGS

PLASTERWORK
G.1 Generally

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to
the thickness specified.

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing
coat ofl partement to 10 parts lime putty. Each coat shall be finished to the thickness
specified.

G.2 Cement

Ordinary Portland cement and shall comply with K.Si @ White and coloured cements shall
comply with B.S. 12 and be obtained fromagproved manufacturer.

G.3 Lime

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2.
G.4 Sands

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.
G.5 Water

Water shall be clean and kept free from all impurities.

SPECIFICATIONS AND PRICING NOTES
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G.6 Mixing of materials

All materials shall be thoroughly mixed in the proportions described. No mixes of plasters,

other than described shall be used.
G.7 Period between coats

Cement lime undercoats shall be allowed to dry out thoroughly before a further coat is
applied.

G.8 Surfaces of bed and backings

Screeded bedsr insitufinishings of floor finishings bedded in mortar, shall be left rough
from the screeding board

Floated bed$or inflexible floor finishings bedded in mastic, shall be left with a plain
untextured surface.

Trowelled beddor flexible finishings shall be finished smooth and free from score marks,
grooves or depressions.

Screeded backing#or insitu wall finishings or wall finishings bedded in mortar shall be
scratched for key.

Floated backingor flexible wall finishings shibe finished smooth and free from score
marks or depressions.

Beds and Backing®r finishings by specialists shall be to the approval of the specialist.

G.9 Preparation of surfaces

All surfaces to receive the finishings in tisction shall be thoroughly cleaned. Screeds to
Receivefinishings bedded in mortar shall be well wetted before laying is commenced.

SPECIFICATIONS AND PRICING NOTES
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PAINTING AND DECORATING
MATERIALS

MATERIALS

H.1 Colour range

Painting and decorative schemes shall be carried out in colours selected by the Architect from
the approved range of colours.

H.2 Approval of brands

The Contractor shall seek, in writing, approval from the Architect fbraaids of paint he
wishes to use.

H.3 Quality of Products

Where a type of paint is produced by the Manufacturer in more than one quality, only paints
and materials of the first or best quality shall be used in the works. Théneoradel shall
indicate clearly the quality of the paint being used.

Where it is not evident that the first or best quality of paint is being used, the Architect will
order the removal of such materials from the site andfication of any work executed with
those materials, all at the Contractors expense.

H.5 Some makers materials used for coating

While materials for the work may be obtained from several makers, undercoats and finishing
caats for a particular surface must be obtained form the same maker, (i.e. one makers
undercoat).

H. 8 Remedying defects due to defective materials

All materials, which in the opinion of the Architect are unsatisfactory shall be immediately
removed from the site and any work executed with such defective materials shall be made goo
by the Contractor, at his expense, to the satisfaction of the Architect.

H. 15 Emulsion paint

Emulsion paint (interior and/or exterior), shall have a P.V.A base and shall be of an approved
brand.

The first coat shall be thinned in accorda

descried as applied exteally, the paint shall incorporate an approved fungicide to prevent
fungus growth.

H. 16 Black Bituminous paint

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type ii for drinking
water tanks

SPECIFICATIONS AND PRICING NOTES
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H.20 Primer for iron and steelwork
Primer for iron and steelwork shall be: -
Load based priming paint complying with B.S 2523, Type B.

Calcium plumbate priming paint complying with B.S 36%8pe A

H. 25 Primer for woodwork
Primer for internal woodwork, other than the internal surfaces of external doors, windows and
their frames and backs of frames and linings, etc. in contact with masonry, concrete or
plaster, shall be leadless white or light grey priming paint not darker th@93® of B.S
4800 which shall be compatible with the subsequent coats and obtained from the same
maker.

H. 26 Qil paints

Hard gloss, sentjloss matt and flat oil paints, and respective undercoats, shall be approved
guality, as appropriate.

H. 27 Polyurethane lacquer

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of
interior or exterior quality, as appropriate.

H. 31 Plaster, rendering, concrete block work and brickwork

All plaster or mortasplashesetc.shall be removed from plaster rendering, concrete, block
work and brickwork by careful scraping; all holes, cragks shall be stopped and the whole
of the surfaces shall be brushed down to remove dust and loose materaaldition, al
traces of mould oil shall be removed from concrete surfaces y scrubbing with water and
detergent and rinsing with clean water to
remove all detergent.

H. 35 Iron and steel

Before fixing,all rust and scale shall be removed from iron and steel surfaces by wire
brushing, scraping, hammering, flame cleaning etc.

H.37 Hardwood

All dirt and grease shall be removed from hardwood surfaces. After priming, all nail holes
and other imperfections shall be stopped.

H. 38 Fibreboard

All dirt shall be brushed off from fibreboad surfaces. After priming all nail holes and other
imperfections shall be stopped.

SPECIFICATIONS AND PRICING NOTES

SP/14



H.39 Plywood
Surfaces of plywood to be painted shall be filled as required with a plaster based filler for
Internal work, and a filler as described in stopping here before for external work, an then
rubbed dowrand all dust and loose materials brushed off.
H. 40 Woodwork to be painted
Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and
all knots and resin pockets shall be scorched back and coaktekihwtting.
After priming and fixing, all nail holes and other imperfections shall be stopped and the whole
surface shall be rubbed down and all dust brushed off.
H. 41 Woodwork to receive clear finish.
All holes and other impéections in surfaces to receive a clear finish shall be stopped and the
whole surface shall be rubbed down to a fine satin finish and all dust brushed off.
Workmanship
H. 42 Standard of workmanship
Prior to the commencement of internal or external decoration, areas not exceeding 50 square
metres in total area, and designated by the architect, shall be completely decorated, and after
approval shall be used as a standard for the wholeofdrks. Any additional cost involved in
carrying out such decoration in advance of the general work shall be deemed be included in th
Contract Sum. Such decorated surfaces shall be made good and touched up as necessary
prior to the handing over of the works.
H.43 Stirring of materials
The contents of all cans and containers of al materials must be properly and thoroughly stirred
before and during use and shall be suitably strained as and when necessary.
H. 44 Man u f a c tinstruetions s
All materials shall be used strictly in accordance with instructions issued by the manufacturers
concerned. The addition of thinners, driers or other materials will only be permitted when

specially required by the makand the procedure approved by the Architect.

SPECIFICATIONS AND PRICING NOTES
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H. 45 Brush work
Unless otherwise described, al coatings shall be applied by Brush. Written permission mus
be obtained from the Architect for the application of coatings by spray or roller where not so
described, and if permission is granted, such application shall not result in extra cost to the

Employer.

SPECIFICATIONS AND PRICING NOTES
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APPENDIX EC/1
TENDER EVALUATION CRITERIA

After tender opening, the tenders vii#k evaluated as follows

1. Determination of Responsiveness

2. Detailed Technical Examination

3. FinancialEvaluation.

4. Combination of Technical, Tender Sums Comparison and Financial Score

DETERMINATION OF RESPONSIVENESS

PRELIMINARY EXAMINATION

This stage of evaluation shall involve examination of thequiification conditions as set out in the Tender Advertisement
Notice or Letter of Invitation to Tender and any other conditions stated in the bid document.

These conditions may include thdldaving:
i. Category of Registration with National construction Authority in the relevant trade.

ii. Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory Commission, Local Authorities, and
Water Management Boards etc.

iii. Proof of payment fotender document

iv. Provision of Bid Security

v. Dully filled Form of Tender

vi. Any other conditions included in the advertisement notice/lnvitation letter.

The tenderers who do not satisfy any of the above requirements shall be considered N®@sponsive andheir tenders
will not be evaluated further.

COMPLETENESS OF TENDER DOCUMENT
The tender document shall be miped based omstruction to Tenderers which states as follows:

In accordance witinstruction to Tenderers, the tenderers will be required to provide evidence for eligibility of the award of
the tender by satisfying the employer of their eligibility and adequacy of resources to effectively carry out the subject
contract. The tendereshall be required to fill the Standards Forms provided for the purposes of providing the required
information. The tenderers may also attach the required information if they so desire.

NB: ALL SUBMITTED SUPPORT DOCUMENTS MUST BE LEGIBLE; OTHERWISE THEY SH ALL BE
DISREGARDED DURING THE EVALUATION.
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The award of points fdahis section shall be as shown below

PARAMETER MAXIMUM POINTS
0] Statement of Compliance 3
(i) Tender Questionnaire -5
(iii) Confidential Business Questionnaire 5
(iv) Key personnel 15
(v)  Contract Completed in the last Five (5) years 15
(vi) Schedules of oigoing projects 10
(vii) Schedies of contractors equipment 10
(viii)  Audited Financial Report for the last 3 years 10
(ix) Evidence of Financial Resources 10
(x) Name, Address and Telephone of BafRentractor to provide---- ------------------ 5
(xi) Litigation History 2
(xii)  Sanctity of the tendeslocuments in accordance with

Instructions tadhetenderes 10

TOTAL 100

The detailed scoring plan shall be as shown below:

Item | Description Point Max. Point
Scored

I Statement of Compliance

o0 Signed and stampee 3
0 Signed but not stamped or vice versa?2
. 3
o0 Not signed nor stampesd 0
li Tender Questionnaire Form
o Completely filled 5
o Partially filled
) 5
o Not filled 0
lii Confidential Business Questionnaire Form
o Completely filled 5
o Partially filled 3 5
o Not filled 0

EC/2




Key Personnel(Attach evidence)

Director of the firm

o Holder of degree or diploma relevantfield------ 4
o Holder of cetificate in relevantfield---3

o0 Holder of trade test ctficate in relevantfield----2
o No relevant certificate 0

At least 1No. degree/diploma of key personnel in relevant

Engineering/construction field

o With over 10 years relevant experienee---4
o With over 5 years relevant experienee------- 3

o With under 5 years relevaakperience--------- 1

At least 1No certificate holder of key personnel in relevant
Engineering field

o0 With over 10 years relevant experieneg-------- 3

o With over 5 years relevant experienee--- 2

o With under 5 years relevant experieree------- 1

At least 2No artisan (trade test certificate in relevant Engineering
field)

o Artisan with over 10 years relevant experien&

0 Artisan with under 10 years relevant experieneel

o0 Non skilled worker with over 10 years relevaxperience----1

15

Contract completed in the last five (5) years (Max of 5 No. Projects)
Project of similar nature, complexity and magnitude------------ 3

Project of similar nature but of lower value than the oreoimsideratiof----------
2

No completed project of similar nature 0

15

Vi

On-going projects (Max of 5 No. Projects)

Project of similar nature, complexity and magnitude----------- 2

Project of similar nature but of lower value than the one in consideiiatiof----
1

No ongoing project of similar nature 0

10

vii

Scheduleof contractordéds equi pment and
ownership)

Means of transport (Vehicle) 4

No means of transpott 0

For each specific equipmergtquired in the installation of the
Work being tendered for.
(Maximum No. of equipment to be consideied No.)------------------- 2

10
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Financial report

Audited financial report (last three (3) years)
Vil Turn over greater agqual to the costfdhe project--------------- 10
Turn over below the cost of the projeet 2

10

Ix Evidence of Financial Resources (cash in hand, lines of credit, over draft
facility etc. )

10

X Name, Address and Telephone of Banks (Contractor to provide)
Provided 5
Not provided 0 5

Xi Litigation History
Submitted
Not submitted

o

Xii Sanctity of the tender document
Having the document intact

(not tempered with in any way} 10
Having mutilated or modified the tender docurert----0

10

TOTAL 100

Any bidder who scores 60 points and abovehall be considered for further

Arithmetic Errors
The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills of quantities.

a) Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to have a
significant arithmetic error to their disadvantage, to confirm whether they stand by their tender sums. The error shall
be treated as péhne Instructions to Tenderers
Noncompliancewith the above shall leaddaatomatic disqualification from further evaluation.

Discount if any shall be treated aseanor as per thinstructions to
Tenderers
(2) Comparison of rates

The evaluation commie will compare rates from different bidders and note consistency of rates and front loading. The
evaluation committee will judge and make an appropriate decision giving evidence.
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TENDER SUMS COMPARISONS

In this section, tender sums will be comgrhto the average of all sums for bidders who have qualified dtmoweandscore
awarded to a maximum of 20 as shown below

i. The tender sums of various bidders, who qualifithés stage and the engineer's estimates, shallrbduced by
omitting PC sums, jwisional sums and contingency from the respectful amounts.aVemge of the reduced
amounts so obtained shall be calculated.

i. Any tenderer whose tender percentage deviation is 20% higher or lower than the average obtained above, will be
deemed to be uaasonably high or low and shall not be included in determining the mean in table 3, their bids will not
be evaluated further. The Engineer's estimate will also be subjected to the same treatment.

The detailed scoring plan shall &e showrbelow:

TABLE 3
Item | Description Score| Max.
score
I Tender Sums: {The tender sums of bidders, who quafiigm abovand the 20
engineer's estimates, shall bereduced by omitting PC sums, provisional sum
contingency from the respectful amounts. Berageof the reduced amounts s
obtained shall be calculated. The deviation of the reduced amounts in respe
each bidder from thaverageshall then be worked out as a percentage of the
average(Rounded off to one (1) decimal point) and scores allocatéullagss :-)
o Deviation of between 0% and 1%
20
0 Deviation of between 1.1% and 2%
19
0 Deviation of between 2.1% and 3%
18
0 Deviation of between 3.1% and 4%
17
{Between 4.1% and 18% }
As above
0 Deviation of between 18.1% and 19%----
2
0 Deviation of between 19.1% and 20%
-1
o0 Deviation of 20.1% and above
0
TOTAL 20

FINANCIAL SCORE

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be determined
using the formulae below. The financial score will be allocated a maximum of 30%.

Fs =30 x Fm/F

Where Fs is the financial scorem is the lowest priced responsive financial bid and F is the price of the bid under
consideration
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TOTAL SCORE

The evaluation team shall combine Technical, Tender Sums Comparisonand Financial Score as below:
Technical score (Ts) + Tender Sums Conguar Score (TSCs)+Financial score (Fs)
= 50% +20%+30%

RECOMMENDATION

The evaluation committee shall recommend to the client for award to the lowest bidder among those who achieve a score of
75% and above.
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Item | Description Qty | Unit | Rate | Kshs
GUARD HOUSE A
ELEMENT NO.1
SUBSTRUCTURE
(ALL PROVISINAL )
Site clearance
A Excavate oversite to remove vegetable top soil mean depth 200mm log
spread on site to make up levels. 18| Sm
B Destroy termite nests within site wbrks, takeout and destroy queens
Jimpregnate holes and tunnels with insecticide and fill voids with appro| 1g| sm
material
C Clear site of works of shrubs ,buahd small trees ,grub up roots and burj
debris 18 | Sm
D Excavate to reduce levels. 3| Cm
E Excavate for foundations commencing at reduced level n.e 1.5m deep 8| Cm
F Trim and level bottom of excavations 10| Sm
H Load and cart away surplus spoil to as approved 8| Cm
J Imported red murram compacted to approval to make up levels below
hardcore(m.s) 6|Cm
K 300mm Thick approved hard pacKeardcore, waterednd compacted
in100mm layers. 6| Cm
L 50mm Thick approved murram blinding to top of hardcore(M.S) 6| sm
M Treat surface of hardcore and exposed surface of foundation walling w|
"Gladiator" or other equal approved atgrmite solution strictlyo the sl sm
manufacturers instructions.
N 200mm Thick hand dressed or machine cut natural stone walling in cer
and sand (1:4) mortar with and including 20 swgx19mm with hoop iron| 12| gm
every alternate course .
CONCRETE WORKS
Plain concrete(1:4:8)in:
P 50mm Thick (mean)blinding under strip foundation. 6| Sm
Vibrated reinforced concrete(1:2:4)20/20mm aggregate in:
Q Strip foundation. 2| Cm
R 100mm Thick surface bed. 6| Sm
Sawnformwork to: -
S Sides of strip foundation. 6| sm
T Edges of surface bed girth-250mm.. 10| Lm

Total carried tocollection
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Item | Description Qty | Unit | Rate | Kshs
REINFORCEMENT :
High tensile square twisted bars to B.S 4461 with and including
descaling ,cutting to size,bending ,binding wire and spacer blocks.
A 10mm Diameter bars 70 | Kg
B 8 mm Ditto 38| Kg
C B.R.C mesh ref.No A142with and including 150mm (min)endand g 8| Sm
laps.
Damp proofing
D 500 Gauge blackpolythene pagr as damproof membrane with and 8|Sm
including 150mm (min) end and side laps
Plinth
E 15mm Thick cement and sand (1:4) render to plinth walls externally] 5| Sm
F Prepare and apply three coats of black bituminous paint on rendere{ 5| Sm

plinth walls externally

Total carried to collection

Collection
Brought from page GH{/1

Brought from above

Total carried to summary
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Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.2
WALLING:

A 200mm Thick machine cut natural stone or other equal approved wg 20 | Sm
asbefore described externally.
Vibrated reinforced concrete (1:2:4)20/20 mm aggregate in:

B Ring beam 2| Cm
Sawn formwork to:-

C Sides of ringpeam, tibeams and lintols. 6| Sm
Reinforcement:-
High tensile square twisted bars to B.S 4461 as before described

D 12mm Diameter bars. 28 | Kg

E 8mm Ditto 16 | Kg

Total carried to summary
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Item | Description Qty | Unit | Rate | Shs
ELEMENT NO.3
ROOF(pitch=22.5
Construction :- All in sawn well seasoned and treated cypress timbe
A 100x50mm wall plate secured with anchor bolts(m.s) 10| Lm
B 100x50mm Rafters. 20| Lm
C 150x50mm Jackafters 20| Lm
D 150x50mm Hip rafters 10| Lm
E 100x50mm Purlins 49| Lm
Wrot cypress
F 250x25mm Fascia board. 11| Lm
Cover: All in 28 gauge prepainted IT-4 Box profile iron_sheets.
G Approved roof cover on timber purlins (m.s) 18| Sm

Total carried to collection
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Item | Description Qty | Unit | Rate | Kshs
Rain water goods: All in medium grade UPVC pipes

A 150mm diameter half round gutter with approved holder bats. 15| Lm
B 150mm diameter half round stopped ends 1| No
C Ditto 9Fexternal bend 1| No
D Ditto internal ditto 1| No
F Extra over ditto nozzle outlet 3| No
G 100mm diameter rain water down piwéh matching clips(8no) 6|Lm
H Extra over ditto in 600mm swameck projection. 1| No
I Extra over ditto rain water shoe 1| No
J Allow for testing the whole of the rainwater disposestallation to the

satisfaction of the Architect and for replacing any defective work freg
charge

Total carried to collection

Collection
Brought from page GHA/4

Brought from above

Total carried to summary of elements
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Item

Description

Qty

Unit

Rate

Kshs

Element no.4
windows

steel casement:

Sand fix the following standard steel casementpurpose made
windows complete with frames,transomes, mullions,permanent vents
comprisingotobar gauge sheet m
projection to full width of window and necessary accessories primeq
once in redoxide.

Window size 900x1500mm high.

Glazing

4mm Thick clear sheet glass in panes@3nt with metal putty.
Window cill (7NO

45mm thick(mean) by 280mm wide Cast in still concrete (1:2:4)once
throated and weathered with and including mesh reinforcement and
formwork finished fair.

Mash reinforced to BS 4483 in precast units
pelmet boxes (7No)
All in wrot cypress

Window boards with one labour plugged ,size 125x25mm
pelmet fascia ,size 150x25mm

70x20mm Top to fascia .

120x20mm Moulded fascia.

120 x70x20mm Ends with miltred corners.
Curtain track.

Brass -1-section curtain rail complete with hangers,hooks,rollers, and
end stops(14No).

No

Sm

Lm

Sm

Lm

Lm

Lm

Lm

No

Lm

Total carried to summary
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top rails ,50x45mm RHS stiles infilled with steel panels weldedto do
all framed to detail overall size 900x2100 mm high

Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.5
DOORS (Standard steel casement)

A Metal casement steel single leabidx45mm RHS bottom,middle and 1| No

Total for doors carried to summary of elements
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Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.6
FINISHES
FLOORS
Cement sand screed
A 40mm thick paving 8|Sm
B 8mm thick floor tile, including bedding in cement and sealing joints 8 | Sm
Walls:
Keying
C Extra over walling in pointing/jointin@orizontal joints 20| Sm
D 15mm t hick cement and sand(1:4)render to ring beam and wallsalj 3 | Sm
ring beam externally.
E Lime plaster to wallsnternally
20| Sm

Total carried to summary
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Item | Description Qty | Unit | Rate | Shs
ELEMENT NO.7
PAINTING &DECORATING:
(Alas 6 CR C'\Wsde orkqual approved)
Prepare and apply one undercoat and two finishing coats of
washable distemper paint on:
A General surfaces of ceiling 8|Sm
B Ditto 0-100mm girth cornice 10| Lm
Prepare and apply one undercoat and two finishing coats of plasic
emulsion paint on=
C Rendered surfaces of ring beanternally. 3|Sm
Knot, prime ,stop, prepare and applyone coat_and two finishing
coats of gloss oil paint on wooden works.
D Surfaces of doomsiternally. 41Sm
E Surfaces of fascia and verge boards 13| Lm
F Ditto externally. 9|Sm
Prepare andapply one undercoat and two finishing coats of gloss o
paint on metal works.
G Surfaces of steel casement windows externally. 6|Sm
H Timber surfaces of pelmet boxes not exceeding 100mm girth 2| Lm
J Dittobut not exceeding 200mm girth 2|Lm
K General surfaces of 100mm dia down pipe 4|Sm
L General surfaces of box gutter 71Sm
Prepare and apply one undercoat and two finishing coats of gloss o
paint on:-
M Plastered walls internally. 20 Sm
N Reveals and jamps of openings internally. 10| Lm

Total carried to summary
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Item

Description

Shs

Summary ofelements

SUDSTIUCTUIE .ottt GH/A/2
WaalING. .o s GH/A/3
RO e GH/A/5

Windoga XXXXXXXXXXXXXXXXXXGHHAMKX X X ]

DOOIS. .t GH/A/7
FINISNES. ... GH/A/8
Painting and decorating...........ccccevvveiieevieeiee e GH/A/9

TOTAIFOR GUARBOUSE £ARRIED TO GRAND SUMMARY
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Item | Description Qty | Unit | Rate | Kshs
GUARD HOUSE B
ELEMENT NO.1
SUBSTRUCTURE
(ALL PROVISINAL )
Site clearance
A Excavate oversite to remove vegetable top soil mean depth 200mm log
spread on site to make up levels. 27| Sm
B Destroy termite nests within site wbrks, takeout and destroy queens
,impregnate holes and tunnels with insecticide and fill voids with appro|l 57| gm
material
C Clear site of works of shrubs ,bush and small trees ,grub up roots and |
debris 27| Sm
D Excavate to reduce levels. 9|Cm
E Excavate for foundations commencing at reduced level n.e 1.5m deep 8| Cm
F Trim and level bottom of excavations 10| Sm
H Load and cart away surplus spoil to as approved 12| Cm
J Imported red murram compacted to approval to make up levels below
hardcore(m.s) 12| Cm
K 300mm Thick approved hard packed hardcore,watered and compactec
in100mm layers. 12| Cm
L 50mm Thick approved murram blinding to top of hardcore(M.S) 38| sm
M Treat surface of hardcore and exposed surface of foundation walling w|
"Gladiator" or other equal approved atgrmite solution strictly to the 38| sm
manufacturers instructions.
N 200mm Thick hand dressed or machine cut natural stone wiillsement
and sand (1:4) mortar with and including 20 swgx19mm with hoop iron| 35| gm
every alternate course .
CONCRETE WORKS
Plain concrete(1:4:8)in:
P 50mm Thick (mean)blinding under strip foundation. 18| Sm
Vibrated reinforced concrete(1:2:4)20/20mm aggregate in:
Q Strip foundation. 4(Cm
R 100mm Thick surface bed. 38| Sm
Sawn formwork to:-
S Sides of strip foundation. 12| sm
T Edges of surface bed girth-250mm.. 25| Lm

Total carried tocollection
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Item | Description Qty | Unit | Rate | Kshs
REINFORCEMENT :
i—|iqh tensile square twisted bars to B.S 4461 with and including
descaling ,cuttingto size,bending ,binding wire and spacer blocks.
A 10mm Diameter bars 140 | Kg
B 8 mm Ditto 76 | Kg
C B.R.C mesh ref.No Al42with and including 150mm (min) end and § 38| Sm
laps.
Damp proofing
D 500 Gauge black polythene paper as danopf membrane with and 38| Sm
including 150mm (min) end and side laps
Plinth
E 15mm Thick cement and sand (1:4) render to plinth walls externally] 12| Sm
F Prepare and apply three coats of black bituminous paint on rendere| 12 [ Sm

plinth walls externally

Total carried to collection

Collection
iBroughtfrom page GHB/1

iBrought from above

Total carried to summary
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Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.2
WALLING:

A 200mm Thick machine cut natural stone or other equal approved wg 81| Sm
as before described externally.
Vibrated reinforced concrete (1:2:4)20/20 mm aggregate in:

B Ring beam 3|/ Cm
Sawn formwork to:-

C Sides of ringoeam, tidbeams and lintols. 24| Sm
Reinforcement:-
High tensile square twisted bars to B.S 4461 as before described

D 12mm Diameter bars. 56 | Kg

E 8mm Ditto 32 | Kg

Total carried to summary
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Item | Description Qty | Unit | Rate | Shs
ELEMENT NO.3
ROOF(pitch=22.5)
Construction :- All in sawn well seasoned and treated cypress timbe
A 100x50mm walblate secured with anchor bolts(m.s) 30| Lm
B 100x50mm Rafters. 40 | Lm
C 150x50mm Jack rafters 40 [ Lm
D 150x50mm Hip rafters 20 [ Lm
E 100x50mm Purlins 69 [ Lm
Wrot cypress
F 250x25mm Fascia board. 26 [ Lm
Cover: All in 28 gauge prepainted IT-4 Box profile iron_sheets.
G Approved roof cover on timber purlins (m.s) 56 | Sm

Total carried to collection
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Item | Description Qty | Unit | Rate | Kshs
Rain water goods: All in medium grade UPVC pipes

A 150mm diameter half round gutter with approved holder bats. 26 [ Lm
B 150mm diameter half round stopped ends 4| No
C Ditto 9Fexternal bend 1| No
D Ditto internal ditto 1| No
F Extra over ditto nozzle outlet 3| No
G 100mm diameter rain water down pipe with matching clips(8no) 6|Lm
H Extra over ditto in 600mm swameck projection. 2| No
I Extra over ditto rain water shoe 3| No
J Allow for testing the whole of the rainwater disposal installation to th

satisfaction of the Architect and for replacing any defective work fre¢
charge

Total carried to collection

Collection
Brought from page GH/4

Brought from above

Total carried to summary of elements
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Item | Description Qty | Unit | Rate | Kshs
Element no.4
windows
steel casement:
Sand fix the following standard steel casementpurpose made
windows complete with frames,transomes, mullions,permanent ventg
comprisingotobar gauge sheet m
projection to full width of window and necessary accessories primed
once in redoxide.
A Window size 900x1500mm high. 41 No
Glazing
B 4mm Thick clear sheet glass in panes@3nf with metal putty. 4| Sm
Window cill (ZNO
C 45mm thick(mean) by 280mm wide Cast in still concrete (1:2:4)once 4 (Lm
throated and weathered with and including mesh reinforcement and
formwork finished fair.
D Mash reinforced to BS 4483 in precast units 4 [ Sm
pelmet boxes (7No)
All in wrot cypress
E Window boards with one labour plugged ,size 125x25mm 41 Lm
F pelmet fascia ,size 150x25mm 4 (Lm
G 70x20mm Top to fascia . 8| Lm
H 120x20mm Moulded fascia. 4 {Lm
I 120 x70x20mm Ends with miltred corners. 4 [ No
Curtain track.
J Brass -1-section curtain rail complete with hangers,hooks,rollers, and 4 (Lm

end stops (14No).

Total carried to summary
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top rails ,50x45mm RHS stiles infilled with steel panels weldedto do|
all framed to detail overaflize 900x2100 mm high

Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.5
DOORS (Standard steel casement)

A Metal casement steel single leaf in 50x45mm RHS bottom,middle af 3 | No

Total for doors carried to summary of elements
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Item | Description Qty | Unit | Rate | Kshs
ELEMENT NO.6
FINISHES
FLOORS
Cement sand screed
A 40mm thick paving 12| Sm
B 8mm thick floor tiles as before described 12 | Sm
Walls:
Keying
C Extra over walling in pointing/jointing horizontal joints 68 | Sm
D 15mm t hick cement and sand(1:4)render to ring beam and wallsalj 8 | Sm
ring beam externally.
E Lime plaster to walls 105 | Sm

Total carried to summary
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Item | Description Qty | Unit | Rate | Shs
ELEMENT NO.7
PAINTING &DECORATING:
( Al'l as G6'grRde wioal dpproved)
Prepare and apply one undercoat and two finishing coats of
washable distemper paint on:
A -General surfaces of ceiling 12| Sm
B Ditto 0-100mm girth cornice 26 | Lm
Prepare and apply one undercoat and two finishing coats of plasic
emulsion paint on:
C Rendered surfaces of ring beanternally. 8|Sm
Knot, prime ,stop, prepare and apply one coat and two finishing
coats of gloss oil paint on wooden works.
D Surfaces of doomsiternally. 12| Sm
E Surfaces of fascia and verge boards 26 [ Lm
F Ditto externally. 18| Sm
Prepare and apply one undercoat and two finishing coats of gloss ol
paint on metal works.
G Surfaces of steel casement windows externally. 12| Sm
H Timber surfaces of pelmet boxes not exceeding 100mm girth 41 Lm
J Dittobut not exceeding 200mm girth 41 Lm
K General surfaces of 100mm dia down pipe 8|Sm
L General surfaces of box gutter 16| Sm
Prepare and apply one undercoat and two finishing coats of gloss ol
paint on:-
M Plastered walls internally. 105 Sm
N Reveals and jansbof openings internally. 20| Lm

Total carried to summary
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Item Description Shs
Summary of elements
SUBSEIUCTUIE ... GH/B/2
WaalING. .o s GH/B/3
ROOT ... GH/B/5

Windoga XXXXXXXXXXXXXXXXXXGHBAX X X))

DOOIS. .t GH/B/7
FINISNES. ... GH/B/8
Painting and decorating...........cccccevveivveiieesie s GH/B/9

TOTALFOR GUARD HOUSEABRRIED TO GRAND SUMMARY
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PERIMETER WALL FENCING AT WOTE TECHNICAL TRAINING INSTITUTI

ITEM | Description Qty Unit | Rate Amount

PROPOSED PERIMETER WALL FENC(

SUBSTRUCTURE(ALL PROVISIONAL

SITECLEARANCE

Clear the site of all 8 bush grub undergrowth and cart away

. 600 Sm
or burn all arising

Excavation
Excavate oversite average 200mm deep to remove

vegetable soil, load up wheel and cart away 350 Sm

Excavate for trenches to a depth not exceeding 1.5m
C commencing from reduced level. 380 Cm

D Extra over excavations for excavating in rock class Il 100 Cm

Allow for keeping excavations free from mud and all water
including spring and running water by plumbing or other
E approved means Item

F Allow for planking and strutting to sides of excavations Item

Disposal
G Load surplus excavated materials and cart away from site 200 Cm

Filling

Return fill and ram selected excavated materials around
H foundations 150 Cm

In-situ concrete work
Plain concrete(1 :4:8/38 38mm aggregate)
I 50mm thick blinding under foundations 210 Sm

Vibrated reinforced concrete(1:2:4/2020mm) aggregates
as described in:

J Strip footing foundation 45 Cm

TOTAL CARRIED TOLLECTION

PageEW1



Iltem | Description Qty Unit | Rate Amount
A Column bases 21 Cm
B Columns 18 Cm
C 150mm thick Suspended slab 30 Sm
Supply and fix steel bar reinforcement including hooks
tying wire, cutting spacers and supporting all in position a
described.
High tensile square twisted bars cold wiced to B.S 4461 i
D 8mm diameter 981 Kgs
E 10mm diameter 470 Kgs
F 12mm diameter 1500 Kgs
G 16mm diameter 95 Kgs
Sawn Formworko;
H Strip footing
I Column bases 120 Sm
J Column 80 Sm
K Suspended slab 300 Sm
30 Sm
Walling
Fairchisel dressed natural walling bedded andfoed in
cement and sand(1:3) nrtar as described in:
200mm thick walling reinforced with and including 20swg
x25mm wide hoop iron in every third course and including
K approved ,6 no. 900mm high patterned steel balustrade in 1050 sm
16mm square bars, spaced at 200mm c/c with intermediate
200mm circles in 16 mm diameter bars,; top and bottom 16
gauge flat bar.
EXPANSION JOINTS
L 12mm flex cell expansion joint at every 30m 35 LM
Copping
M 330x45mm thick copping 350 LM
Keying :
Extra over walling for medium chisel dressed face, and
pointing with neat flush and recessed horizontal joints with
N a steel rod, externally. 700 SM
200 SM
0 35mm cement and sand (1:4) rendering on columns and

walling.

CARRIED TO COLLECTION
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COLLECTION
Brought from page EW 1

Brought from page EW 2

TOTAL FOR PERIMETER FERERIED TO GRAND
SUMMARY

P C AND PROVISIONAL SUMS

Allow for Kenya Shillings One Hundred and Fifty Thousand
for fabricating metal” gates

Allow a provisional sum of Kenya Shillings Three Hundred
Thousand (300,000) only for contingencies

Allow a provisional sum of Kenya Shillings Two Hundred
Thousand (200,000) only for project management and
supervision

SUM

SUM

SUM

TOTAL FOR PROVISIONAL SOMERIED TO GRAND
SUMMARY
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ITEM

DESCRIPTION AMOUNT

GRAND SUMMARY

PRELIMINARIS

GUARD HOUSE A

GUARD HOUSE B

PERIMETER FENCE WALLING

PROVIIONAL SUMS

GRAND TOTAL CARRIED TO FORM OF TENDER

Page GS

Amount in words:
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